HOWRAH MUNICIPAL CORPORATION
4, MAHATMA GANDHI ROAD, HOWRAH-711 101
& 033 2638 3211/12/13 £ 033 2641 0830

Visit us www fime, org in
Crematorium Department

No. ElWCrematorium/1 5/25-26 Dated: 09-02-2026

E- TENDER (2™ Call)
E;:cutiw_Engjnee_:r, HMC, invites E-Tender in prescribed form from reputed resourceful & hona-fide Contractors!
Firms having previous experience in similar nature of job as per particulars given below. Intending Tenderers will
have to apply through online with self-attested phato copies of valid GST Certificate & GSTR-IB Retur {Current
Luarter). fan Card, IT retum, Professional Tax challan & Credentials copy signed by the applicant with the seal of
the firm of company. Eamest money and the cost of Tender Papers o be deposited online as is available in E-tender

Portal of Govt. of West Bengal in favour of “MUNICIPAL AFFAIRS DEPARTMENT // URBAN LOCAL BODIES
HHOWRAH MC™,

Terms & conditions Following Government memeo no to be strictly maintainsd-
|: Striet observance of all relevant Financial Rules & Regulation including e-Tender Rules vides GO, No. §932-
F{Y') Dtz 25/08/13.
2. Adherence to the online EMID receipt/refund as per FD Memo no-3975-F{Y) Dt: 28/07/16 and 2363 -F{%") En-

T2 TR,
3. Procurement procedure to be followed, FID no- 5400 F{Y) Dt 25/06/22 read with F.D. Meme no 2254-F(¥)
B 2400014,
Cost of Duration
3 Estimated ) Earmest
E:i. Name of Work R ADM. Approval Money Tender of
Mo, M. Faper contract
‘:R'E'.} mﬁ‘:l {RS..} I'IEJ"M
Estimate for New Air Pollution o
Copirol 5]:-'.“‘&“] for Electric . o T
Crematorium at Banstala Burning 11,584,865.00 26104 22,697/~ | 2,500.080 | 30 Dayvs
Ghat under HMC. DLP- 2 Year (2™ Da-2 114725
| Call)
i
Dhate and Time Schedule:
131: Particulars Date & Time
1 | Date of uploading of N.I'T. & other Documents | 09022026  6:00 .M
(online)
i 2 | Documents download/sell start date (Online) 09.02.2026  6:00P.M :
|I_j_"ﬁ.i;i.g.-{1bt.nissinn- start date (On ling) pe02.2026  600PM
e Wi h, C 27022026 6:00FPM
| £  Document Download/Sell End Date
|5 BidSubmission closing date (On line) 27022026 G00PM
| & | Date of uploading list for Technically CGualified 02.03.2026  12:00 PM
| Bidder(onling) Dl I A I
| 7 | Date for opening of Financial Proposal (Online) NEXT OR SAME

WORKING DAY




for 2nd call of NIT:

hould WCE i f 2{twa

2 | imilar nat
minimu value of 25% of the estimated amount put o tender during S{five) vears prior to the date of isspe of

the tender notice; or, Intending tendere should dues ntizls of one single running work of similar

nature which has been completed to the extent of T5% or more and value of which is not less than the desired

[T}
val f : i i
: ‘ | derers who will submit the certificate of satisfa

APWOTDC-02/14 Dated:- 18,03.3015,
Defect Liability Period:

Defect liebility period of this project is equal to 3 months/1 f ified i

bility : : year! X years/5 years (as specified in the enclosed
BOOQ) & it Wﬁ}l]d n!m be guided by the PWD Notification no. 5951-PW/L& A2M-175/2017 dated 02/11/2017
read with Notification No. 5784- PW/L& A/2M-1752017 DATED 02/09/2017 & Notification n0.52-CRC/2M-
06/2014, dated 27/12/2014 & IM-32/23/285-R/PL, DATED 02082014

Howrah Municipal Corporation reserve the right to = i i

| Lo i accepl or réject part or whole tender without showiig any reason
].uhat:l._-:w h;rc.ié;:_tam information may be had from the office of the Executive Engineer (Crematorium) %—i \*I}C
Intending b may download the tender document from the website hitps:/'whtenders irt i it thie Tl
e L. I i pai/whtenders pov. in directly with the heip

2. Tenderers will select {he tendes to bid and initiate payvment of pre-defined EMIMTender Fees for that tender by

selecting from either of the following pavments mades:

i) Met Banking (any of the banks listed in the ICICI Bank payment gateway ] in case of payment through ICICI
4 Bank payment Gateway:;
i) RTGSMNEFT in case of offling payment through bank sccount in any Bank,

NEB: - 1} Intending bidder may download the tender document from the wehsite hitps:/fwbtenders gov.in, directly with
the help of Digital Signature Certfificate.

'2} Cost of tender paper and earnest money should be deposited online by RTGS/NEFT in favar of MUNICIPAL
AFFAIRS DEPARTMENT &/ URBAN LOCAL BODIES # HOWRAH MC.

3} Participants shall have to abide by all applicable clauses, rules, regulations. laws, acts/ete including environmental
norms/standards as laid down by the Govi. for time to time & in force at present or any other applicable rules in force
which are relevant in the context of job or would be in force during the period of contract.

4) The bituminous Hot Mix plant (both Batch, Drum type & Mini hot-mix plant) should have approprigte pollution
control unit (primary and‘or secondary, as the case may be) as per provision of IC: 90-2010 to meet up prevailing
guidelings of Central Pollution Contral Board (CPCR) in regard to HMP,

5} In case of any dispute for confirmatory testing, the report of NABL accredited Laboratories/IIT/CRRI'RBRI will
Eovern,

&) As per memorandum no- 4608-F(Y) dt:-18 juby 2018 of additional chief secretary, Finance department, Govt. of
Wesl Bengal, Additional performance security is required when the bid rate is 8(1% or less of the estimate put to tender
and no merease in scope of work of projects during execution phase- Additional performance security & 10% of the
tendered amount shall be obtained from the successful bidder if the accepted bid value 15 80% or less of the estimate
put to tender. The additional performance security shall be submitted in the form of Bank Guarantee from any
scheduled bank before issuance of the work order. If the hidder fails to submit the additional performance security
within seven working days from the date of issuance of letter to acceptance, his eamest money will be forfeited and
other necessary actions as per NIT like blacklisting of the contractor, ete, may be taken. The bank Guarantee shall
have to be valid up to end of the contract period and shall be renswed accordingly, if required. The bank guarantee
shall be returned immediately on successful competition of the contract. If the hidder fails to complete the work
successfully, the additional performance security shall be forfeited at any time during the pendency of the contract
period after serving proper notice to the contractor. Mecessary provisions regarding deduction of security deposit from




he progressive bills of the contractor as per relevant clause of the contract shall in no way altered/affected by provision
of the additional performance security.

T) Originals of above certificates/license ete. may have to be shown if required.

8.1 Taxes & dufies to be borne by the Contractor:

It may again be reiterated that Income Tax, Royalty, Construction Workers Welfare Cess and similar other statutory
levy/Cess ete., will have to be home by the contractor while executing the work.

8.2 Site inspection before submission of tender:
Ecﬁ:!-e submitting any tender, the intending tenderer should make themselves acquainted thorcughly with the local
conditions prevailing at site by actual inspection and taking into consideration all factors and difficultiss likely 1o be

involved in the execution of work in all respect and no claim whatseever will be entertained on these account
afterwards.

&, Payvment:

The pavment for RAA bills & final bill for any work will be made according to the aveilability of fund and no financial
claifm it case of any delay in payment will be entertained.

9.1 If there will be any ambiguity against any item of work and rate mentioned in the BOO, then the comesponding
“item and its rate given in the latest PWD schedule of rates shall be considered for execution and payment thereof.

8.3 Mo escalation of cost is permissible and the Agency shall be barred from approaching the authority to claim
escalation cost for reasons whatsoever.

9.3 The agency should possess the reguisite and relevant equipments and machineries for the work. If equipments and
machineries are not deployed as per the undertaking given by the contractor, the Engineer in charge is anthorized to
stop the work and direct the contract to deploy them immediately, If the contractor fails to carmy out the direetion, then
the autharity may take appropriate action including furfeiture of EMD and cancellation of the work ordeér.

9.4 Road dust control and compliance of Construction & Demuelition Waste Rules.

Preventive measures to be taken: -

a Wrapping of construction area ! buildings with geo textile fabric, installing dust barriers, or other actions, as
appropriate for the location.

b} Applying water and maintain soil in visible damp or crusted condition for semporary stabilization.
) Applying water prior to leveling or any other earth maoving activity to keep the soil meist throughout the
Pracess.,

d) Limiting vehicle speeds to 15 mph on the work site.

el Cleaning wheels and undercarriage of haul tracks pricr to leaving construction site.
i% ] Applying and maintaining dust suppressant oi haul routes.
£] Applying a cover or screen 1o stockpiles and stabilize stockpiles at completion of activity by water and

mizintain & dust palliative to ell outer surfaces of the stockpiles

hi Stabilizing surface svils where loaders, support equipment and veliicles should operate by using water and

maintain surface soils in a stabilized condition where lnaders, suppart equipment and vehicles will operate,

§) Stabilizing adjacent disturbed soils following paving: activities with immediate landscaping activity or
installation of vegetative or cock cover.

i Maintaining dust control during working hours and clean itack arthe end of the work shift'day,

b Siabilizing sloping surfaces UsIng coil binders vepetation or ground cover cit effectively stabilize the slope.




[} . Disposal of debris in consultation with the local authorities following proper environmental management
practice.

z—g{ During construction woek, ingluding cutting of marbles, ambient noise level should not exceed more than 65
A).

Practics to be discarded: -

a) Disposal of debris indiscriminately,

i) Allowing the vehicles to run at high speed within the work site.

c) {utting materials without proper dust contral / noise control facility.

i) Keeping materials without effective cover.

) Keeping materials without effective cover,

0 Allowing access to the work area except workers to limit soil disturbance Access may be prevented by fencing,

ditches, vegetation, berms or other snitable barrier.

&) Leaving the zoil, sand and cement steck uncovered.

I Keeping materials or debris on the reads or pavements.

i) Burning of old tyres in hot mix plant as a fisel during construction and repairing of the roads for melting coal
Las.

9.5 Provision of hlack listing:
il Gubimission of falsed misleading credential or documents during the tender process.

it} Poorguality of work.

i) Poor performance in execution of the work.

iv} Miscanduct or nion-compliance of the instruction of the authority.

v) Megligence/failure to maintain the work within the stipulated time frame during the defict liability period.
9.6 Termination of Contract! Work Order:

Thie authority may terminate the contract/work ceder due to the following reasons.

i Poor Progress of work.

ity Poor Quality of work.

i) Adoption of any unfair means during execution of work.

iv) Violation/Men-compliance of any instructions of the apthorily.

Far termination of the contract/work, the authorify will issue 4 T dayvs natice to the agency/coniractor 10 make up the

discrepaney/shortfall of the work. as instructed by the authority, failing which the contractiwork order will be
terminated with forfeiture of EM.D,, 5.0 Performance Security etc.




9.7 Discretion of the authority inviting tender - The tender inviting authority reserves the right to acespt or to reject
any or all applicationsftenders without assigning any reason whatsoever. On matters of dispute authority decision shall
be finzl and binding: The quantity of work indicated abeve is provisional and should not be taken 2s firm. The extent
to which the work would be actually executed will depend on the final decision of the TIA. They however reserves
the tight to reduce the quantity even substantially without assigning any reason thereof and take up the same otherwise
tor which no compensation is payable under any circumstances,

Before issuance of the WORK ORDER, the ténder inviting authority may verify the credential and other documents
of the lowest tenderer if found necessary. After verification if it is found that the documents submitted by the lowest

tenderer 15 either manufactured or false in that case work order will not be issued in favour of the said Tenderer under
any circumstance.

Sd/-
Executive Enginger
Howrah Muanicipul Corporation

Copy toi-

[I}pl-}iun"ble Chairman, BOOA, HMC (2) Commissioner, HMC (3) P.AL to Chief Secretary, Govt. of W.E ) P.A to
Principal Secretary, UD&MA, Gove. of W.B (5) Joint Commissioner, HMC (6) C.0.F.H.M.C, (7) Engineering Accounts,
HMC (8) Borough- I, to VIT HMC, (%) Sabhadhipati Zilla Parishad, Howrah (10) Chief Engg. HIT, 19, G.T.Road,
Howrah, (11) Asst.Engg. How, Constn Sub Divn.No.1, 2, M.G.Road, Howrah, (12) R.A.O, HMC (Govt. Audit) (13)
Engg. Accounts, HMC "-f!v .T.Department, HMC for poblication in website (15) Office Copy.

il

Executive Engineer
Howrah Munleipal Corporation




