



## HOWRAH MUNICIPAL CORPORATION

### BOROUGH – VII

**57, SASTRI NARENDRA NATH GANGULY ROAD, HOWRAH – 711104**

**PHONE NO: 033-2627-0182**

**NIT No. TN/08/APAS/B-VII/25-26**

**Dated: 28-11-2025**

### **E- TENDER NOTICE FOR [Amar Para Amar Samadhan] (2<sup>nd</sup> Call)**

Assistant Engineer, (B-VII) HMC, invites e-tender in prescribed form from reputed resourceful & bona-fide contractors who have sufficient experience in similar nature of work within last 5 years as per particulars given below. Intending Tenderers will have to apply through online with valid G.S.T Certificate & Return (Current month/Quarter), P.T. (related all papers), I.T (Current F.Y), Trade License, Credentials copy signed by the applicant with the seal of the firm/company.

Earnest Money and The Cost of Tender Papers to be deposited online as available in E-Tender Portal of Govt. of West Bengal in favour of “MUNICIPAL AFFAIRS DEPARTMENT // URBAN LOCAL BODIES // HOWRAH MC”

Sl. No	Name of Work	Estimated Amount (Rs.)	Scheme ID No.	Earnest Money (Rs.)	Cost of Tender Paper (Rs.)	Duration of contract period
1	Improvement of Cement Concrete road along with allied work at Harekrisna Nagar 4th.Bye Lane, From H/O Kalipada Dey to Pintu Polley, Booth No.- 144, 173, Howrah Dakshin in Ward no.45 under Howrah Municipal Corporation, (2 <sup>nd</sup> Call)	4,99,248.71	APAS/01/173/144 /0001	9,985.00	1,500/-	30 Days
2	Improvement of Cement Concrete road along with allied work at L.M.C.Sarani, in front of Shyamal Sarkar Construction, Booth No.-132, AC-173, Howrah Dakshin In Ward no.45 under Howrah Municipal Corporation (2 <sup>nd</sup> Call)	4,98,454.14	APAS/01/173/132 /0002	9,969.00	1,500/-	30 Days
3	Improvement of Cement Concrete road along with allied work at Natun Polly 1 <sup>st</sup> Bye Lane From H/O Nupur Maity to Dolon Giri and Sabita Malik to Kiran, Booth No.-146, A C-173, Howrah Dakshin in Ward no.45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	3,99,957.83	APAS/01/173/146 /0001	7,999.00	1,500/-	30 Days

4	Improvement of Cement Concrete road along with allied work at Panchanantala 3 <sup>rd</sup> Bye Lane From H/O Laltu Pal to Shyam Manna Booth No.-151, A C-173, Howrah Dakshin in Ward no.45 under Howrah Municipal Corporation. <b>(2<sup>nd</sup> Call)</b>	2,98,695.85	APAS/01/173/151/0001	5,974.00	1,000/-	30 Days
5	Improvement of Cement Concrete road along with allied work at Panchanantala 1st.Bye Lane From H/O Harekrishna Raut to Bindu Nath Naskar, Booth No.-170, A C-173, Howrah Dakshin in Ward no.45 under Howrah Municipal Corporation. <b>(2<sup>nd</sup> Call)</b>	3,99,511.59	APAS/01/173/170/0001	7,990.00	1,500/-	30 Days
6	Improvement of Cement Concrete road along with allied work at Sarat Polly From H/O Uttam Kumar Shaw to Netai Shaw, Booth No. -140, AC-173, Howrah Dakshin in Ward no.45 under Howrah Municipal Corporation. <b>(2<sup>nd</sup> Call)</b>	5,96,093.99	APAS/01/173/140/0003	11,922.00	2,000/-	30 Days
7	Improvement of Cement Concrete road along with allied work at Andul Road From Promoda Bhavan Hall to H/O Rahul Naskar, Booth No.-166, A.C.-173, Howrah Dakshin in Ward no.45 under Howrah Municipal Corporation. <b>(2<sup>nd</sup> Call)</b>	2,96,073.71	APAS/01/173/166/0004	5,921.00	1,000/-	30 Days
8	Improvement of Cement Concrete road along with allied work at Goaberia Muslim Para, Goaberia Masjit to H/O Habib Sardar, Booth No. -163, A.C.-173, Howrah Dakshin in Ward no.45 under Howrah Municipal Corporation. <b>(2<sup>nd</sup> Call)</b>	6,98,831.81	APAS/01/173/163/0006	13,977.00	2,000/-	30 Days
9	Improvement of Cement Concrete road along with allied work at Halder Para Sitala Mandir near Nazizgunge I.C. to H/O Shibu Mondal Booth No. -159, A C-173, Howrah Dakshin in Ward no.45 under Howrah Municipal Corporation. <b>(2<sup>nd</sup> Call)</b>	6,98,938.55	APAS/01/173/159/0002	13,979.00	2,000/-	30 Days
10	Improvement of Cement Concrete road along with allied work at Panchanantala 4 <sup>th</sup> Bye Lane, From H/O Bhulo Naskar to Lalu Naskar, Booth No. -167, A.C.-173, Howrah Dakshin in Ward no.45 under Howrah Municipal Corporation. <b>(2<sup>nd</sup> Call)</b>	1,99,743.44	APAS/01/173/167/0004	3,995.00	1,000/-	30 Days

11	Improvement of Cement Concrete road along with allied work at Rabindra Nagar, From H/O in front of Jitendra Pandey, Booth No.-169, A C-173, Howrah Dakshin in Ward no.45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	2,99,909.70	APAS/01/173/169/0001	5,998.00	1,000/-	30 Days
12	Improvement of Cement Concrete road along with allied work at Tarun Smrity Sangha Santi Nagar 7th Bye lane, From H/O Amal Debnath to Dutta House, Booth No-165, A.C.-173, Howrah Dakshin in Ward no.45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)  <b>57,S.N.N.G.ROAD,HOW-04</b>	2,99,762.79	APAS/01/173/165/0002	5,995.00	,1,000/-	30 Days
13	Improvement of Cement Concrete road along with allied work at Shanti Nagar Govt. Colony From H/O Swapan Banerjee to Asoke Bhattacharjee, Booth No. -142, A C-173, Howrah Dakshin in Ward no.45 under Howrah Municipal Corporation.(2 <sup>nd</sup> Call)	7,49,233.39	APAS/01/173/142/0003	14,985.00	2,000/-	30 Days
14	Improvement of Cement Concrete road along with allied work at 150/A, Badal Bose Sarani, in front of H/O Somnath Roy and ors. Booth No. -168, A.C.-173, Howrah Dakshin in Ward no.45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	1,99,848.70	APAS/01/173/168/0001	3,997.00	1,000/-	30 Days
15	Improvement of Cement Concrete road along with allied work in front of Panchanantala 1 <sup>st</sup> Bye Lane, From H/O Naba Kumar Naskar to Sachin Naskar Booth No. -170, A.C.-173, Howrah Dakshin in Ward no.45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	3,99,699.13	APAS/01/173/170/0002	7,994.00	1,500/-	30 Days
16	Improvement of Cement Concrete road along with allied work in Front of Panchanantala road, Near Ration Shop, From H/O Bansuri Madan Roy to Bablu Das Paramanik Booth No. -171, A.C.-173, Howrah Dakshin in Ward no.45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	2,99,833.30	APAS/01/173/171/0001	5,997.00	1,000/-	30 Days

17	Improvement of Cement Concrete road along with allied work in Front of 215, Satyen Bose road, 220, Satyen Bose Road (H/O Mehebab Khan) Booth No. - 172, A.C.-173, Howrah Dakshin in Ward no.45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	1,99,818.05	APAS/01/173/172/0006	3,996.00	1,000/-	30 Days
18	Improvement of Cement Concrete road along with allied work at Santi Nagar 6th. Bye Lane, From H/O Ganesh Paul to Tapas Das Booth No. -162, A.C.-173, Howrah Dakshin in Ward no.45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	4,09,040.92	APAS/01/173/162/0001	8,181.00	1,500/-	30 Days
19	Improvement of Cement Concrete road along with allied work in Front of 98, 99, 97, and 93, Santi Nagar Sarani, H/O Subrata Dey and ors. Booth No. -161, A.C.-173, Howrah Dakshin in Ward no.45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	3,99,823.62	APAS/01/173/161/0001	7,996.00	1,500/-	30 Days
20	Improvement of Cement Concrete road along with allied work at Buxarah 1st Bye Lane, From H/O of Corporate Club to Dolphin Club, Booth No-123, AC-172, Shibpur from Kali Mandir to Jagadhhari Mandir under Ward No-45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	5,99,541.82	APAS/01/172/123/0001	11,991.00	2,000/-	30 Days
21	Repairing of road by cement concrete works along with allied work from Dakhin Polly Durga Mandir to Khalpar, Booth No-150, AC-173, Dakhin Howrah, in Ward No-45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	4,99,589.53	APAS/01/173/150/0001	9,992.00	1,500/-	30 Days
22	Repairing of road by cement concrete works along with allied Work at Dibakar Dutta Sarani, near Loke Samity Club, Booth No.-124, AC-173, Dakshin Howrah, Under Ward No.-45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	4,49,610.06	APAS/01/173/124/0002	8,992.00	1,500/-	30 Days
23	Repairing of road by cement concrete works along with allied work at Gita Ghosh Sarani, near Agradut Club, Booth No.-124, AC-173, Dakshin Howrah, in Ward No.-45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	4,99,228.50	APAS/01/173/124/0001	9,985.00	1,500/-	30 Days

24	Repairing of road by cement concrete works along with allied work at Hare Krishna Nagar 6th Bye lane, From H/O of Munna Shaw to Anupam Pahari, Booth No.-147, AC-173, Dakshin Howrah, in Ward No.-45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	5,49,982.07	APAS/01/173/147/0002	11,000.00	2,000/-	30 Days
25	Repairing of road by cement concrete works along with allied work at Rokeya Begum Sarani, near Lichu Bustee, From H/O Imran Khan to Khurshid near New Star Club, Booth No-157, AC-173, Dakshin Howrah, in Ward No.-45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	2,49,945.01	APAS/01/173/157/0003	4,999.00	1,000/-	30 Days
26	Repairing of road by cement concrete works along with allied work at Buxarah High School to National Sporting Club, Booth No-128, A.C.-173, Shibpur in Ward No.-45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	6,01,302.77	APAS/01/173/128/0001	12,026.00	2,000/-	30 Days
27	Repairing of road by cement concrete works along with allied Work at Natun Polly 1 <sup>st</sup> Bye lane, From H/O of Ram Mandir to Bablu Grill Factory, Booth No.-146, AC-173, Dakshin Howrah, in Ward No.-45 under Howrah Municipal Corporation.	3,59,667.46	APAS/01/173/146/0002	7,193.00	1,500/-	30 Days
28	Repairing of road by cement concrete works along with allied work at Rokeya Begum Sarani, near Bharat Sporting Club, Booth No.-158, AC-173, Dakshin Howrah, in Ward No.-45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	2,49,270.88	APAS/01/173/158/0001	4,985.00	1,000/-	30 Days
29	Repairing of road by cement concrete works along with allied work at Rokeya Begum Sarani, near Lichu Bagan Primary School to H/O of Arif Ahamed Khan, Booth No.-154, AC-173, Dakshin Howrah, in Ward No.-45 under Howrah Municipal Corporation.	6,99,435.13	APAS/01/173/154/0001	13,989.00	2,000/-	30 Days
30	Repairing of road by cement concrete works along with allied work at Rosan Goli to CMDA Road, Booth No.-155, AC-173, Dakshin Howrah, in Ward No.-45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	3,99,752.55	APAS/01/173/155/0001	7,995.00	1,500/-	30 Days

31	Repairing of road by cement concrete works along with allied work at Shanti Nagar 2nd. Bye Lane From H/O of Amaresh Mondal to Amiya Mondal Booth No.-165, AC-173, Dakshin Howrah in Ward No.-45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	3,99,823.95	APAS/01/173/165 /0006	7,996.00	,1500/-	30 Days
32	Repairing of road by cement concrete works along with allied work at Shanti Nagar 2nd. Bye Lane From H/O of Parimal Malakar to Haradhan Majumder, Booth No.-143, AC-173,Dakshin Howrah, Ward No.-45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	5,59,613.20	APAS/01/173/143 /0001	11,192.00	2,000/-	30 Days
33	Repairing of road by cement concrete works along with allied work at Panchanantala 4th Bye Lane, nearThanamakua P.G. Party Club to H/O Raghu Naskar, Booth No-167, AC-173, Dakshin Howrah, in Ward No-45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	5,99,149.89	APAS/01/173/167 /0001	11,983.00	2,000/-	30 Days
34	Construction of Cement Concrete road (Up Lifting) along with allied work at L.M.C. Sarani, Ghosh Para Lane, Booth No.-121, 173, Howrah Dakshin in Ward no.45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	2,97,271.33	APAS/01/173/121 / 0007	5,945.00	1,000/-	30 Days
35	Construction of Cement Concrete road along with allied work at Pal Para near Dolphin Club, Booth No.-130, AC-173, Howrah Dakshin in Ward no.45 under Howrah Municipal Corporation, (2 <sup>nd</sup> Call)	7,29,963.99	APAS/01/173/130 / 0001	14,599.00	2,000/-	30 Days
36	Repairing of road by cement concrete works along with allied work at Different Locations of Desh Bandhu Sarani, Booth No.-133, AC-173, and Howrah Dakshin in Ward No.-45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	3,98,944.11	APAS/01/173/133 /0001	7,979.00	1,500/-	30 Days
37	Construction of road by cement concrete works along with allied work at Jatindra Nath Maitra Sarani Near H/O Ananta Sarkar, Booth No.-125, AC-173, Howrah Dakshin in W-45, Howrah Municipal Corporation, L-65 m, W-1.8 m (AV). (2 <sup>nd</sup> Call)	1,48,035.66	APAS/01/173/125 /0003	2,961.00	1,000/-	30 Days

38	Construction of road by cement concrete works along with allied work at Yatrik Place From H/O Subal Saha to H/O Adhir Chandra Paul, Booth No.-134, 173, Howrah Dakshin in Ward no.45 under Howrah Municipal Corporation [L-90 m ; W-2.23 m, (AV)]. <b>(2<sup>nd</sup> Call)</b>	2,79,202.86	APAS/01/173/134/0004	5,584.00	1,000/-	30 Days
39	Repairing of road by cement concrete works along with allied work at 55, Ichapur Road, Near Matri Medi Service, and Booth No.-198 AC-172, Shibpur in Ward No.-43 under Howrah Municipal Corporation. <b>(2<sup>nd</sup> Call)</b>	1,99,576.27	APAS/01/172/198/0001	3,992.00	1,000/-	30 Days
40	Repairing of road by cement concrete works along with allied work at 62/4, Ichapur Road, near Ananda Abas, Booth No. 198, AC-172, Shibpur in Ward No.-43 under Howrah Municipal Corporation. <b>(2<sup>nd</sup> Call)</b>	1,98,825.93	APAS/01/172/198/0002	3,977.00	1,000/-	30 Days
41	Repairing of road by cement concrete works along with allied work at 117/2, Brindaban Mullick Lane to 117, Brindaban Mullick Lane, Booth No. - 217, AC-172, Shibpur in Ward No.-43 under Howrah Municipal Corporation. <b>(2<sup>nd</sup> Call)</b>	6,48,290.04	APAS/01/172/217/0001	12,966.00	2,000/-	30 Days
42	Repairing of road by cement concrete works along with allied work at 42/4/1, Brindaban Mullick Lane, Booth No. - 214, AC-172, Shibpur in Ward No.-43 under Howrah Municipal Corporation. <b>(2<sup>nd</sup> Call)</b>	4,99,107.78	APAS/01/172/214/0001	9,982.00	1,500/-	30 Days
43	Repairing of road by cement concrete works along with allied work at 11/4, Ram Charan Sett Road, and Booth No. - 214, AC-172, Shibpur in Ward No.-43 under Howrah Municipal Corporation. <b>(2<sup>nd</sup> Call)</b>	4,99,536.08	APAS/01/172/214/0002	9,991.00	1,500/-	30 Days
44	Repairing of road by cement concrete works along with allied work at 69, Brindaban Mullick Lane, Booth No. - 215, AC-172, Shibpur in Ward No.-43 under Howrah Municipal Corporation. <b>(2<sup>nd</sup> Call)</b>	5,98,193.35	APAS/01/172/215/0004	11,964.00	2,000/-	30 Days
45	Repairing of road by cement concrete works along with allied work at 44/17, Brindaban Mullick Lane, Booth No. - 216, AC-172, Shibpur in Ward No.-43 under Howrah Municipal Corporation. <b>(2<sup>nd</sup> Call)</b>	8,49,141.55	APAS/01/172/216/0007	16,983.00	2,000/-	30 Days

46	Repairing of road by cement concrete works along with allied work at entire Fakir Chandra Das Ghosh Lane, Booth No. -221, AC-172, Shibpur in Ward No.-43 under Howrah Municipal Corporation.(2 <sup>nd</sup> Call)	3,98,876.57	APAS/01/172/221/0001	7,978.00	1,500/-	30 Days
47	Repairing of road by cement concrete works along with allied work in front of 26,27,29, Fakir Chandra Ghosh lane, Booth No.-226, AC-172, Shibpur in Ward No.-43 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	7,99,952.49	APAS/01/172/226/0002	15,999/-	2,000/-	30 Days
48	Repairing of road by cement concrete works along with allied work at 41/4, Barui Para Lane to Biren Mahato, Booth No.-222, AC-172, Shibpur in Ward No.-43 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	4,49,936.92	APAS/01/172/222/0001	8,999.00	1,500/-	30 Days
49	Improvement of Cement Concrete road along with allied work at Ichapur Main road to 51/2/1, Ichapur road, Booth No.-198, AC-172, Howrah Dakshin in Ward no.43 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	3,99,982.39	APAS/01/172/198/0004	8,000.00	1,500/-	30 Days
50	Repairing of road by cement concrete works along with allied work in front of Purna Chandra Mukherjee Sarani, From H/O, of Tapan Roy Chowdhuri to Biren Mahato, Howrah Dakshin, Booth No.-122, AC-173, in Ward No.-45 under Howrah Municipal Corporation. (2 <sup>nd</sup> Call)	3,99,772.28	APAS/01/173/122/0002	7,995/-	1,500/-	30 Days
51	Construction of road by cement concrete works along with allied work at Dharsa Mullick Para from H/O Nurul Islam to Sk Saiful Booth No.62, AC-172 Shibpur in Ward no.47 under Howrah Municipal Corporation [L-23m , 37m ; W-1.5m, 1.8m(AV)] (2 <sup>nd</sup> Call)	2,20,684.00	APAS/01/172/62/001	4,414.00	1,000/-	30 Days
52	Improvement of road by cement concrete works along with allied work at Dharsa Mullick para from H/O Jakir Mullick to H/O Ajijul Mullick, Booth No.56, AC-172 Shibpur in Ward no.47 under Howrah Municipal Corporation [L-76 m , W-1.5 m(AV)] (2 <sup>nd</sup> Call)	1,99,107.47	APAS/01/172/56/002	3,982.00	1,000/-	30 Days



53	Improvement of Cement Concrete road along with allied work, Booth-69, AC-172,Shibpur at Dharsa Government Colony i) From H/O Babu Das to H/O Brijit Dutta ii) Raja Ghosh to H/O Maya Ghosh in Ward no.47 under Howrah Municipal Corporation (2 <sup>nd</sup> Call)	5,98,434.40	APAS/01/172/69/001	11,969.00	2,000/-	30 Days
54	Improvement of Cement Concrete road along with allied work, Booth-92 ; AC-172,Shibpur at Moukhali Sekh Para From Babar Factory to H/O Robina in Ward no.47 under Howrah Municipal Corporation (2 <sup>nd</sup> Call)	5,99,725.51	APAS/01/172/92/001	11,995.00	2,000/-	30 Days
55	Improvement of Cement Concrete road along with allied work, Booth-93, AC-172,Shibpur at Moukhali Sekh Para From H/O Sarif Ansari to H/O Asfar in Ward no.47 under Howrah Municipal Corporation (2 <sup>nd</sup> Call)	4,99,060.46	APAS/01/172/93/003	9,981.00	1,500/-	30 Days

#### **Date and Time Schedule:**

<b>Sl. No.</b>	<b>Particulars</b>	<b>Date &amp; Time</b>
1	Date of uploading of N.I.T. & other Documents (online)	29.11.2025 6:00 P.M
2	Documents download/sell start date (Online)	29.11.2025 6:00 P.M.
3	Bid submission start date (On line)	29.11.2025 6.00 P.M
4	Document Download/Sell End Date	30.12.2025 6:00 P.M.
5	Bid Submission closing date(On line)	30.12.2025 6:00 P.M.
6	Date of uploading list for Technically Qualified Bidder(online)	02.01.2026 12:00 P.M
7	Date for opening of Financial Proposal (Online)	NEXT OR SAME WORKING DAY

**Eligibility of Contractor**  
**[For 2<sup>nd</sup> Call]**

i) Intending tenderers should produce credentials of a similar nature of work, of minimum value of 30% of the estimated amount put to tender during Five (5) years prior to the date of issue of the tender notice Or (ii) Intending tenderers should produce credentials of a similar nature of 2 work each of minimum value of 25% of the estimated amount put to tender during last five (5) years prior to the date of issue of the tender notice. Or (iii) Intending tenderers should produce credentials of one (1) single running work of similar nature of the minimum value of 75% or more and value of which is not less than the desire value at (i) above In case of running works, only those tenderers who will submit the certificate of satisfactory running work from their concerned Executive Engineer of equivalent authority will be eligible for the tender. In the required certificate it should be clearly stated that the work is in progress satisfactorily and also that no penal action has been initiated against the executed agency, i.e the tenderer. (Vide notification No. 04-A/PW/O/10C-02/14 Dt:- 18.03.2015)

**Defect Liability Period:**

**Defect liability period of this project is equal to 3 months/1 year/ 3 years/5 years (as specified in the enclosed BOQ) & it would also be guided by the PWD Notification no. 5951-PW/L&A/2M-175/2017 dated 02/11/2017 read with Notification No. 5784- PW/L&A/2M-175/2017 DATED 02/09/2017 & Notification no.52-CRC/2M-06/2014, dated 27/12/2014 & 1M-32/23/285-R/PL DATED 02/08/2014.**

**NB: -** 1) Intending bidder may download the tender document from the website <https://wbtenders.gov.in>. directly with the help of Digital Signature Certificate.

2) Cost of tender paper and earnest money should be deposited online by RTGS/NEFT in favor of MUNICIPAL AFFAIRS DEPARTMENT // URBAN LOCAL BODIES // HOWRAH MC.

3) Participants shall have to abide by all applicable clauses, rules, regulations, laws, acts/etc including environmental norms/standards as laid down by the Govt. for time to time & in force at present or any other applicable rules in force which are relevant in the context of job or would be in force during the period of contract.

4) The bituminous Hot Mix plant (both Batch, Drum type & Mini hot-mix plant) should have appropriate pollution control unit (primary and/or secondary, as the case may be) as per provision of IC: 90-2010 to meet up prevailing guidelines of Central Pollution Control Board (CPCB) in regard to HMP.

5) In case of any dispute for confirmatory testing, the report of NABL accredited Laboratories/IIT/CRR/IRRI/RBRI will govern.

6) **As per memorandum no- 4608-F(Y) dt:-18 july 2018** of additional chief secretary, Finance department, Govt. of West Bengal, Additional performance security is required when the bid rate is 80% or less of the estimate put to tender and no increase in scope of work of projects during execution phase- Additional performance security @ 10% of the tendered amount shall be obtained from the successful

bidder if the accepted bid value is 80% or less of the estimate put to tender. The additional performance security shall be submitted in the form of Bank Guarantee from any scheduled bank before issuance of the work order. If the bidder fails to submit the additional performance security within seven working days from the date of issuance of letter to acceptance, his earnest money will be forfeited and other necessary actions as per NIT like blacklisting of the contractor, etc, may be taken. The bank Guarantee shall have to be valid up to end of the contract period and shall be renewed accordingly, if required. The bank guarantee shall be returned immediately on successful competition of the contract. If the bidder fails to complete the work successfully, the additional performance security shall be forfeited at any time during the pendency of the contract period after serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the progressive bills of the contractor as per relevant clause of the contract shall in no way altered/affected by provision of the additional performance security.

7) Originals of above certificates/license etc. may have to be shown if required.

### **8.1 Taxes & duties to be borne by the Contractor:**

It may again be reiterated that Income Tax, Royalty, Construction Workers Welfare Cess and similar other statutory levy/Cess etc., will have to be borne by the contractor while executing the work.

### **8.2 Site inspection before submission of tender:**

Before submitting any tender, the intending tenderer should make themselves acquainted thoroughly with the local conditions prevailing at site by actual inspection and taking into consideration all factors and difficulties likely to be involved in the execution of work in all respect and no claim whatsoever will be entertained on these account afterwards.

### **9. Payment:**

The payment for R/A bills & final bill for any work will be made according to the availability of fund and no financial claim in case of any delay in payment will be entertained.

**9.1** If there will be any ambiguity against any item of work and rate mentioned in the BOQ, then the corresponding item and its rate given in the latest PWD schedule of rates shall be considered for execution and payment thereof.

**9.2** No escalation of cost is permissible and the Agency shall be barred from approaching the authority to claim escalation cost for reasons whatsoever.

**9.3** The agency should possess the requisite and relevant equipments and machineries for the work. If equipments and machineries are not deployed as per the undertaking given by the contractor, the Engineer in charge is authorized to stop the work and direct the contract to deploy them immediately. If the contractor fails to carry out the direction, then the authority may take appropriate action including forfeiture of EMD and cancellation of the work order.

### **9.4 Road dust control and compliance of Construction & Demolition Waste Rules.:**

Preventive measures to be taken: -

- a) Wrapping of construction area / buildings with geo textile fabric, installing dust barriers, or other actions, as appropriate for the location.
- b) Applying water and maintain soil in visible damp or crusted condition for temporary stabilization.

- c) Applying water prior to leveling or any other earth moving activity to keep the soil moist throughout the process.
- d) Limiting vehicle speeds to 15 mph on the work site.
- e) Cleaning wheels and undercarriage of haul trucks prior to leaving construction site.
- f) Applying and maintaining dust suppressant on haul routes.
- g) Applying a cover or screen to stockpiles and stabilize stockpiles at completion of activity by water and maintain a dust palliative to all outer surfaces of the stockpiles.
- h) Stabilizing surface soils where loaders, support equipment and vehicles should operate by using water and maintain surface soils in a stabilized condition where loaders, support equipment and vehicles will operate.
- i) Stabilizing adjacent disturbed soils following paving activities with immediate landscaping activity or installation of vegetative or rock cover.
- j) Maintaining dust control during working hours and clean track at the end of the work shift/day.
- k) Stabilizing sloping surfaces using soil binders vegetation or ground cover can effectively stabilize the slope.
- l) Disposal of debris in consultation with the local authorities following proper environmental management practice.
- m) During construction work, including cutting of marbles, ambient noise level should not exceed more than 65 db (A).

**Practice to be discarded: -**

- a) Disposal of debris indiscriminately.
- b) Allowing the vehicles to run at high speed within the work site.
- c) Cutting materials without proper dust control / noise control facility.
- d) Keeping materials without effective cover.
- e) Keeping materials without effective cover.
- f) Allowing access to the work area except workers to limit soil disturbance Access may be prevented by fencing, ditches, vegetation, berms or other suitable barrier.
- g) Leaving the soil, sand and cement stack uncovered.
- h) Keeping materials or debris on the roads or pavements.
- i) Burning of old tyres in hot mix plant as a fuel during construction and repairing of the roads for melting coal tar.

### **9.5 Provision of black listing:**

- j) Submission of false/ misleading credential or documents during the tender process.
- ii) Poor quality of work.
- iii) Poor performance in execution of the work.
- iv) Misconduct or non-compliance of the instruction of the authority.
- v) Negligence/failure to maintain the work within the stipulated time frame during the defect liability period.

### **9.6 Termination of Contract/ Work Order:**

The authority may terminate the contract/work order due to the following reasons.

- i) Poor Progress of work.
- ii) Poor Quality of work.
- iii) Adoption of any unfair means during execution of work.
- iv) Violation/Non-compliance of any instructions of the authority.

For termination of the contract/work, the authority will issue a 7 days notice to the agency/contractor to make up the discrepancy/shortfall of the work as instructed by the authority, failing which the contract/work order will be terminated with forfeiture of E.M.D., S.D., Performance Security etc.

**9.7 Discretion of the authority inviting tender** - The tender inviting authority reserves the right to accept or to reject any or all applications/tenders without assigning any reason whatsoever. On matters of dispute authority decision shall be final and binding. The quantity of work indicated above is provisional and should not be taken as firm. The extent to which the work would be actually executed will depend on the final decision of the TIA. They however reserves the right to reduce the quantity even substantially without assigning any reason thereof and take up the same otherwise for which no compensation is payable under any circumstances.

Before issuance of the WORK ORDER, the tender inviting authority may verify the credential and other documents of the lowest tenderer if found necessary. After verification if it is found that the documents submitted by the lowest tenderer is either manufactured or false in that case work order will not be issued in favour of the said tenderer under any circumstance.

**Assistant Engineer  
Borough - VII  
Howrah Municipal Corporation**

**Copy forwarded to :--**

**1) Commissioner, HMC, 2) P.A. to Chief Secretary, Govt. of W.B. (3) P.A. to Principal Secretary, UD & MA, Govt. of W.B 4) C.O.F., HMC , 5) Chief Auditor, HMC 6) A.E. Borough I to VI, HMC, 7) Sabhadhipati Zilla Parishad ,**

**Howrah 8) Chief Eng., HIT, 19 G.T. Road, Howrah, 9) Asst. Engg. PWD How, Constn Sub Div. No.1, 2, M.G. Road, Howrah, 10) R.A.O., HMC (Govt Audit), 11) I.T. Department, HMC For Publication in Website, 12) Office Copy**

**Assistant Engineer  
Borough - VII  
Howrah Municipal Corporation**