



HOWRAHMUNICIPALCORPORATION

4, MAHATMA GANDHI ROAD, HOWRAH-711101

☎03326383211/12/13

☎03326410830

Visit us www.hmc.org.in

Roads Department

No. WB-HMC/NIT/ED/18/EE-II/25-26

Dated: 18.11.2025

E- TENDER NOTICE

Assistant Engineer (Roads), Howrah Municipal Corporation invites E- Tenders in prescribed form, from reputed resourceful & bonafide contractors. The application for purchase for the tender paper shall be accompanied by up- to-date non-refundable copies of GST Certificate (GST REG-06) (Regular/ Composite scheme) & GSTR-3B Return (Current Quarter), Pan Card, I.T return, Professional Tax Challan, Trade License & Credentials copy signed by the applicant with the seal of the firm of company. Earnest Money and The cost of Tender Papers to be deposited online as is available in E-Tender Portal of Govt. of West Bengal in favor of "MUNICIPAL AFFAIRS DEPARTMENT // URBAN LOCAL BODIES // HOWRAH MC".

Sl. No	Name of Work	Estimated Amount(Rs.)	Earnest Money(Rs.)	Cost of Tender Paper (Rs.)	Duration of contract period
1	Construction of Concrete Road road at holding no. 13/14 to 13/14/6, Kantapukur Lane, under HMC ward no-23, Booth no-202 (Area-243.00M2), (Length-135.0m, Wide-1.8m). Scheme ID: APAS/01/172/202/0004 Defect Liability Period: 05 Years	₹ 4,47,214/-	₹ 8,944/-	₹ 1,500/-	15 Days
2	Repairing & Renovation of road at by Cement Concrete work (1:1.5:3) of Footpath at 19, Ichapur Road, under ward no-23, Booth no-200, HMC (Area=225.65m2). Scheme ID: APAS/01/172/200/0003 Defect Liability Period: 05 Years	₹ 2,97,987/-	₹ 5,960/-	₹ 1,000/-	15 Days
3	Repairing & Renovation of road at by Cement Concrete work (1:1.5:3) from holding no. At 22, Laxmi Narayan Chakraborty Lane, under ward no-23, Booth no-201, HMC (Area-392.56M2). Scheme ID: APAS/01/172/201/0001 Defect Liability Period: 05 Years	₹ 4,98,267/-	₹ 9,965/-	₹ 1,500/-	15 Days
4	Improvement of Road by Cement Concrete work (1:1.5:3) at Kona Naskar Para from the House of Moniratan Saddar to Vivekananda Club, under ward no-50, Booth no-13, HMC (Area=225.65M2) Scheme ID: APAS/01/172/13/0002 Defect Liability Period: 05 Years.	₹ 2,99,837/-	₹ 5,997/-	₹ 1,000/-	15 Days
5	Improvement of Concrete at Kona Naskar Para 2nd Bye Lane from the House of Samar Pallaya to Vivekananda Sporting Club, under HMC ward no-50, Booth no-13, (Length-172.0m, Wide-1.6m) Scheme ID: APAS/01/172/13/0001 Defect Liability Period: 05 Years.	₹ 3,98,842/-	₹7,977/-	₹ 1,500/-	15 Days
6	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from the House of Mother of Pintu Karlar to House of Amit Ghosh of Kona Chowdhury Para, under ward no-50, Booth no-20, HMC (Area-149.50M2)). Scheme ID: APAS/01/172/20/0004 Defect Liability Period: 05 Years.	₹ 1,99,278/-	₹3,986/-	₹ 1,000/-	15 Days
7	Construction of Concrete Road road from holding no. 7/1 to 8/1, Ichapur Road, Opposite of Banga Milani Club, under HMC ward no-23, Booth no-200 (Area-295.20M2), (Length-123.0m, Wide-2.4m). Scheme ID: APAS/01/172/202/0001 Defect Liability Period: 05 Years.	₹ 4,96,317/-	₹9,926/-	₹ 1,500/-	15 Days

8	Construction of Concrete Road road from the House of Seva Maity to House of Naku Dey, Khaldhar Para, under HMC ward no-50, Booth no-36, (Length-120.0m, Wide-1.8m) Scheme ID: APAS/01/172/36/0001 Defect Liability Period: 05 Years	₹ 3,99,389/-	₹ 7,988/-	₹ 1,500/-	15 Days
9	Repairing & Renovation of road at by Cement Concrete work (1:1.5:3) from the House of Suren Roy to House of Arun Roy at Jele Para Baltikuri, under ward no-50, Booth no-35, HMC (Area=149.50M2) Scheme ID: APAS/01/172/35/0005 Defect Liability Period: 05 Years	₹ 1,98,238/-	₹ 3,965/-	₹ 1,000/-	15 Days
10	Construction of Concrete Road road from the House of Basu Kayal to House of Mongal Mistry, Jele Para Baltikuri, under HMC ward no-50, Booth no-35, (Length-110.5m, Wide-2.0m). Scheme ID: APAS/01/172/35/0002 Defect Liability Period: 05 Years	₹ 3,96,529/-	₹ 7,931/-	₹ 1,500/-	15 Days
11	Construction of Concrete Road road from the House of Kalipada Dey to House of Soumen Dey at Jele Para, Baltikuri, under HMC ward no-50, Booth no-35, (Length-125.0m, Wide-1.7m). Scheme ID: APAS/01/172/35/0001 Defect Liability Period: 05 Years	₹ 3,99,037/-	₹ 7,981/-	₹ 1,500/-	15 Days
12	Construction of Concrete Road road from the House of Uday Das to House of Pintu Karar Notun Pally, under HMC ward no-50, Booth no-34, (Length-95.0m, Wide-2.0m). Scheme ID: APAS/01/172/34/0004 Defect Liability Period: 05 Years	₹ 3,49,896/-	₹ 6,998/-	₹ 1,500/-	15 Days
13	Construction of Concrete Road road from the House of Supak Sangha Club to Dr. Swapan Das Baro Pukur Par, Notun Pally, under HMC ward no-50, Booth no-34, (Length-130.0m, Wide-1.6m). Scheme ID: APAS/01/172/34/0001 Defect Liability Period: 05 Years	₹ 3,99,346/-	₹ 7,987/-	₹ 1,500/-	15 Days
14	Repairing & Renovation of road at by Cement Concrete work (1:1.5:3) from the Ground of Durga Mandir to the House of Somnath Sarkar, Naskar Para Road, under ward no-50, Booth no-33, HMC (Area=390.44M2). Scheme ID: APAS/01/172/33/0001 Defect Liability Period: 05 Years	₹ 4,99,364/-	₹ 9,987/-	₹ 1,500/-	15 Days
15	Improvement of Concrete Road road from the House of LT. Swapan Das to House of Sourav Dhara, Naskar Para Sastitala, under HMC ward no-50, Booth no-32, (Length-121.0m, Wide-2.5m). Scheme ID: APAS/01/172/32/0004 Defect Liability Period: 05 Years	₹ 4,98,619/-	₹ 9,972/-	₹ 1,500/-	15 Days
16	Improvement of Concrete Road road from the House of LT. Swapan Das to House of Sourav Dhara, Naskar Para Sastitala, under HMC ward no-50, Booth no-32, (Length-121.0m, Wide-2.5m). Scheme ID: APAS/01/172/32/0001 Defect Liability Period: 05 Years	₹ 4,98,640/-	₹ 9,973/-	₹ 1,000/-	15 Days
17	Repairing & Renovation of existing road at by Cement Concrete work (1:1.5:3) from the House of Chandan Dhar to Tarama Temple 1 no Bharat Mata Colony, under ward no-50, Booth no-31, HMC (Area=229.28m2). Scheme ID: APAS/01/172/31/0002 Defect Liability Period: 05 Years	₹ 2,98,931/-	₹ 5,979/-	₹ 1,000/-	15 Days

18	<p>Repairing & Renovation of road at by Cement Concrete work (1:1.5:3) from House of Ananda Das to House of Sishu Turi via House of Biswanath Manna and House of Bikash Roy at Baidyanath Sarani, under ward no-50, Booth no-39, HMC (Area=269.80m2).</p> <p>Scheme ID: APAS/01/172/39/0001 Defect Liability Period: 05 Years</p>	₹ 3,49,272/-	₹ 6,985/-	₹ 1,500/-	15 Days
19	<p>Construction of Concrete Road road from the House of Gopal Pusti to House of Biswanath Mondal near Atchala Football Ground at Dakshin Bamun Para, under HMC ward no-50, Booth no-39, (Length-120.0m, Wide-1.5m).</p> <p>Scheme ID: APAS/01/172/39/0002 Defect Liability Period: 05 Years</p>	₹ 3,48,630/-	₹ 6,973/-	₹ 1,500/-	15 Days
20	<p>Construction of Concrete Road road from the House of Sib Panja to Dulal Samanta Khaldhar Para, under HMC ward no-50, Booth no-38, (Length-125.0m, Wide-2.4m).</p> <p>Scheme ID: APAS/01/172/38/0001 Defect Liability Period: 05 Years</p>	₹ 4,99,474/-	₹ 9,989/-	₹ 1,500/-	15 Days
21	<p>Construction of Concrete Road road from the House of Bikas Chongdar to Biswanath Senapati near Naba Tarun Club, Khaldhar Para, under HMC ward no-50, Booth no-38, (Length-137.0m, Wide-2.1m).</p> <p>Scheme ID: APAS/01/172/38/0002 Defect Liability Period: 05 Years</p>	₹ 4,98,572/-	₹ 9,971/-	₹ 1,500/-	15 Days
22	<p>Construction of Concrete Road road from the House of Tarak Chowdhury to House of Sukumar Roy, Khaldhar Para, under HMC ward no-50, Booth no-36, (Length-112.0m, Wide-2.0m).</p> <p>Scheme ID: APAS/01/172/36/0004 Defect Liability Period: 05 Years</p>	₹ 3,98,910/-	₹ 7,978/-	₹ 1,500/-	15 Days
23	<p>Construction of Concrete Road road from the House of Netai Chandra Mondal to Raju Naskar, Khaldhar Para, under HMC ward no-50, Booth no-37, (Length-127.0m, Wide-2.3m).</p> <p>Scheme ID: APAS/01/172/37/0001 Defect Liability Period: 05 Years</p>	₹ 4,97,167/-	₹ 9,943/-	₹ 1,500/-	15 Days
24	<p>Repairing & Renovation of existing road at by Cement Concrete work (1:1.5:3) from the House of Kartick Das to house of Tushar Das at CTI road, Biradinghi under ward no-50, Booth no-2, HMC (Area-226.45m2).</p> <p>Scheme ID: APAS/01/172/2/0003 Defect Liability Period: 05 Years</p>	₹ 2,98,947/-	₹ 5,979/-	₹ 1,000/-	15 Days
25	<p>Repairing and Renovation of road by Cement Concrete work (1:1.5:3) fromh/no- 1 to 66/1 Kantapukur 3rd bye Lane under ward no-23, Booth no-197, HMC (Area-333.90 m2).</p> <p>Scheme ID: APAS/01/173/197/0002 Defect Liability Period: 05 Years</p>	₹ 4,27,849/-	₹ 8,557/-	₹ 1,500/-	15 Days
26	<p>Repairing and Renovation of road by Cement Concrete work (1:1.5:3) from h/o- Damodar Jana to Mitali Das at Kona Naskar Para, under ward no-50, Booth no-19, HMC (Area-149.34m2).</p> <p>Scheme ID: APAS/01/172/19/0003 Defect Liability Period: 05 Years</p>	₹ 1,98,281/-	₹ 3,966/-	₹ 1,000/-	15 Days
27	<p>Repairing and Renovation of existing road by Cement Concrete work (1:1.5:3) infront of Ratan Karla at Kona Chowdhury Para, under ward no-50, Booth no-19, HMC (Area-150.56m2).</p> <p>Scheme ID: APAS/01/172/19/0004 Defect Liability Period: 05 Years</p>	₹ 1,99,799/-	₹ 3,996/-	₹ 1,000/-	15 Days

28	Improvement of Concrete road from the house of Tapas Paul to Sunil Sharma at Kona Naskar Para under HMC ward no-50, Booth no-19, (Area-208.00 m2) (L- 130.00.m, AV.W-1.60m) Scheme ID: APAS/01/172/19/0001 Defect Liability Period: 05 Years	₹ 3,99,346/-	₹ 7,987/-	₹ 1,500/-	15 Days
29	Construction of Concrete Road from the house of Sumit Jha to house Ranjit kr. Nandy near Kona Panchanantala lane under HMC ward no-50, Booth no-18, (Area-209.60 m2) (L- 131.00.m, AV.W-1.60m). Scheme ID: APAS/01/172/18/0002 Defect Liability Period: 05 Years	₹ 3,97,875/-	₹ 7,958/-	₹ 1,500/-	15 Days
30	Construction of Concrete Road from the house of Ramesh Sen to Biswanath Karmakar near Kona Chalpotti under HMC ward no-50, Booth no-17, (Area-216.00 m2) (L- 120.00.m, AV.W-1.80m). Scheme ID: APAS/01/172/17/0001 Defect Liability Period: 05 Years	₹ 3,97,523/-	₹ 7,950/-	₹ 1,500/-	15 Days
31	Construction of Concrete Road from the house of Jyotirmoy Kayal to house of Kinkar Gayen near Kona Bratochari Panchanantala under HMC ward no-50, Booth no-17, (Area-195.50 m2) (L- 57.50.m, AV.W-3.40m). Scheme ID: APAS/01/173/17/0002 Defect Liability Period: 05 Years	₹ 2,99,289/-	₹ 5,986/-	₹ 1,000/-	15 Days
32	Construction of Concrete Road from the house of Samir Jana to house of Sujata Maity near Kona Charak Dangar math under HMC ward no-50, Booth no-17 (Area-195.25m2) (L-55.00m, AV.W-.3.55m). Scheme ID: APAS/01/172/17/0003 Defect Liability Period: 05 Years	₹ 2,98,123/-	₹ 5,962/-	₹ 1,000/-	15 Days
33	Construction of Concrete Road at Kona Mallick Para (Daktar Bagan) from the house of Sanjib Dutta to Suprakash Banerjee house under HMC ward no-50, Booth no-15 (Area-140.00m2) (L-70.00m, AV.W-.2.00m). Scheme ID: APAS/01/172/15/0004 Defect Liability Period: 05 Years	₹ 2,48,745/-	₹ 4,975/-	₹ 1,000/-	15 Days
34	Construction of Concrete Road at Kona Mondal Para from the house of Dr. Jana to Subhasis Patra house under HMC ward no-50, Booth no-15 (Area-131.20m2) (L-82.00m, AV.W-.1.60m) Scheme ID: APAS/01/172/15/0003 Defect Liability Period: 05 Years	₹ 2,49,051/-	₹ 4,981/-	₹ 1,000/-	15 Days
35	Construction of Concrete Road at Sukumar Mukherjee Lane from the house of Damadar Mullick to Nabita Das house (Kona Mallick Para) under HMC ward no-50, Booth no-15 (Area-140.00m2) (L-70.00m, AV.W-2.00m). Scheme ID: APAS/01/172/15/0002 Defect Liability Period: 05 Years	₹ 2,48,745/-	₹ 4,975/-	₹ 1,000/-	15 Days
36	Construction of Concrete Road at Sukumar Mukherjee 1st bye Lane from the house of Moyna Dey to Pradip Rajak house via Sukdev Dhawan house under HMC ward no-50, Booth no-15 (Area-145.20m2) (L-66.00m, AV.W-2.20m). Scheme ID: APAS/01/172/15/0001 Defect Liability Period: 05 Years	₹ 2,48,135/-	₹ 4,963/-	₹ 1,000/-	15 Days
37	Repairing and Renovation of road by Cement Concrete work (1:1.5:3) from Baltikuri Market (more) to house of Samar Saha at Prolladh Das (Ghosh Para) road under ward no-50, Booth no-55, HMC (Area-312.64m2). Scheme ID: APAS/01/172/55/0001 Defect Liability Period: 05 Years	₹ 3,98,916/-	₹ 7,978/-	₹ 1,500/-	15 Days

38	<p>Repairing and Renovation of road by Cement Concrete work (1:1.5:3) in front from the house of Pritam Roy to Green Star Club at Ram Krishna Pally, under ward no-50, Booth no-54, HMC (Area-145.60m2).</p> <p>Scheme ID: APAS/01/172/54/0001 Defect Liability Period: 05 Years</p>	₹ 1,99,097/-	₹ 3,982/-	₹ 1,000/-	15 Days
39	<p>Repairing and Renovation of road by Cement Concrete work (1:1.5:3) from the house of Ajoy Roy to house of Khokon Das via Kanai Mondal via Kajol Sarkar, via Narayan Paul via Subal Barui at Subhas Pally, Biradinghi, under ward no-50, Booth no-3, HMC (Area-225.65m2).</p> <p>Scheme ID: APAS/01/172/3/0001 Defect Liability Period: 05 Years</p>	₹ 2,99,837/-	₹ 5,997/-	₹ 1,000/-	15 Days
40	<p>Construction of Concrete Road from the house of Suresh Halder to house of Anath Halder at Purba Para Biradinghi (Khalpar), under HMC ward no-50, Booth no-3 (L-101.00m, AV.W-1.5m).</p> <p>Scheme ID: APAS/01/172/3/0002 Defect Liability Period: 05 Years</p>	₹ 2,99,268/-	₹ 5,985/-	₹ 1,000/-	15 Days
41	<p>Improvement of Concrete Road from Sabuj Sangha club to the house of Samir Deb under HMC ward no-50, Booth no-45 (L-82.00m, AV.W-1.6m).</p> <p>Scheme ID: APAS/01/172/45/0001 Defect Liability Period: 05 Years</p>	₹ 2,49,051/-	₹ 4,981/-	₹ 1,000/-	15 Days
42	<p>Improvement of Concrete Road from the house of Sukumar Mondal to house of Bappa Mondal at Radha Rani 1st bye Lane near Ration shop under HMC ward no-50, Booth no-45 (L-116.00m, AV.W-1.2m).</p> <p>Scheme ID: APAS/01/172/45/0004 Defect Liability Period: 05 Years</p>	₹ 2,99,133/-	₹ 5,983/-	₹ 1,000/-	15 Days
43	<p>Improvement of Concrete Road from the house of Ranjit Dutta to Gopal Banik Biradingi 2nd bye Lane under HMC ward no-50, Booth no-5 (L-105.00m, AV.W-2.2m).</p> <p>Scheme ID: APAS/01/172/5/0001 Defect Liability Period: 05 Years</p>	₹ 3,99,615/-	₹ 7,992/-	₹ 1,000/-	15 Days
44	<p>Improvement of Concrete Road from brhind of balai sangha club via Chandra Bri, Dutta Bari to the house of Trak Porel at Biradingi Paschim Para under HMC ward no-50, Booth no-5.</p> <p>Scheme ID: APAS/01/172/5/0002 Defect Liability Period: 05 Years</p>	₹ 3,98,094/-	₹ 7,962/-	₹ 1,500/-	15 Days
45	<p>Improvement of new Concrete road from R.D Kalibari to L.I.C Ratan Maitra's residence under HMC ward no-50, Booth no-9 (Area-142.00m) (L-71.00, Av.w= 2.00m).</p> <p>Scheme ID: APAS/01/172/9/0003 Defect Liability Period: 05 Years</p>	₹ 2,49,015/-	₹ 4,980/-	₹ 1,000/-	15 Days
46	<p>Improvement of Concrete Road from R.D Kalibari to L.I.C Ratan Mitra's residence under HMC ward no - 50, Booth no - 09, (Area=142.0 M2) (Length - 71.0 m, Wide - 2.0 m).</p> <p>Scheme ID: APAS/01/172/9/0002 Defect Liability Period: 05 Years</p>	₹ 2,49,836/-	₹ 4,997/-	₹ 1,000/-	15 Days
47	<p>Construction of Concrete Road from the house of Ramkrishna Mukherjee to Manoj Sarkar at Sadananda Smriti park under HMC ward no - 50, Booth no - 47, (Length - 140.0 m, Wide - 2.0 m)</p> <p>Scheme ID: APAS/01/172/47/0002 Defect Liability Period: 05 Years</p>	₹ 4,97,489/-	₹ 9,950/-	₹ 1,500/-	15 Days

48	Construction of Concrete Road from the house of Biprojit Paul to Naren Koley at Sadananda Smriti park under HMC ward no - 50, Booth no - 47, (Length - 150.0 m, Wide - 1.8 m). Scheme ID: APAS/01/172/47/0001 Defect Liability Period: 05 Years	₹ 4,98,638/-	₹ 9,973/-	₹ 1,500/-	15 Days
49	Repairing & Renovation of Road by cement concrete work (1:1.5:3) from Bharat Mata Sabyasachi Club to the house of Madan Gayen, under ward no - 50, Booth no - 29, HMC (Area=313.40 M2). Scheme ID: APAS/01/172/29/0004 Defect Liability Period: 05 Years	₹ 3,99,858/-	₹ 7,997/-	₹ 1,500/-	15 Days
50	Repairing & Renovation of Road by cement concrete work (1:1.5:3) from Baro Baba Mandir to house of Babu Bhandari at Sukanta Pally, Baltikuri, under ward no - 50, Booth no - 27, HMC (Area=183.93 M2). Scheme ID: APAS/01/172/27/0001 Defect Liability Period: 05 Years	₹ 2,49,718/-	₹ 4,994/-	₹ 1,000/-	15 Days
51	Repairing & Renovation of Road by cement concrete work (1:1.5:3) from The house of Dilip Das to house of Prabhat Chakraborty 1no Bharat Mata Colony, under ward no - 50, Booth no - 31, HMC (Area=284.34 M2). Scheme ID: APAS/01/172/31/0001 Defect Liability Period: 05 Years	₹ 4,48,177/-	₹ 8,964/-	₹ 1,500/-	15 Days
52	Improvement of Concrete Road from Gouranga Natya Samaj Club to house of Haradhan Bera at Radha rani Sarani, under HMC ward no - 50, Booth no - 42, (Length - 164.0 m, Wide - 1.6 m). Scheme ID: APAS/01/172/42/0002 Defect Liability Period: 05 Years	₹ 4,98,103/-	₹ 9,962/-	₹ 1,500/-	15 Days
53	Construction of Concrete Road from house of Arabinda Bhattacharya to Ajoy football mathby lane of Biradinghi Kali Mondir road, under HMC ward no - 50, Booth no -4 , (L=116.5.00 M & W (Avg.)= 1.20 M). Scheme ID: APAS/01/172/4/0003 Defect Liability Period: 05 Years	₹ 2,99,109/-	₹ 5,982/-	₹ 1,000/-	15 Days
54	Construction of Concrete Road from house of Achinta Makhal to Sanatan Biswas. Baltikuri,Radharani Sarani, under HMC ward no - 50, Booth no -41 , (L=97.5.00 M, W (Avg.)= 1.20 M). Scheme ID: APAS/01/172/41/0001 Defect Liability Period: 05 Years	₹ 2,49,207/-	₹ 4,984/-	₹ 1,000/-	15 Days
55	Improvement of Concrete Road from the house of Yadav Mondal to Narayan Koley Radharani 2nd bye Lane under HMC ward no - 50, Booth no -41 , (L=162.00 M, W (Avg.)= 1.60 M). Scheme ID: APAS/01/172/41/0002 Defect Liability Period: 05 Years	₹ 4,97,647/-	₹ 9,953/-	₹ 1,500/-	15 Days
56	Improvement of Concrete Road from the the main road to the house of Swpon Smanta at Kona Chowdhury par beside Kona sporting club under HMC ward no - 50, Booth no -20, (Area- 145.60m2) (L=112.00 M, W (Avg.)= 1.30 M). Scheme ID: APAS/01/172/26/0003 Defect Liability Period: 05 Years	₹ 2,99,713/-	₹ 5,994/-	₹ 1,000/-	15 Days
57	Construction of Concrete Road from the house of Khokon Roy to house of Maharaj Halder at Bhoot Bgan under HMC ward no - 50, Booth no -11, (L=85.00 M, W (Avg.)= 2.10 M). Scheme ID: APAS/01/172/11/0002 Defect Liability Period: 05 Years	₹ 2,98,162/-	₹ 5,963/-	₹ 1,000/-	15 Days

58	Construction of Concrete Road from the house of Sankar Mondal to the house of Gurudas Hazra, Naskar Para, Baltikuri under HMC ward no - 50, Booth no -43, (L=126.00 M, W (Avg.)= 2.3 M). Scheme ID: APAS/01/172/43/0002 Defect Liability Period: 05 Years	₹ 4,97,622/-	₹ 9,952/-	₹ 1,500/-	15 Days
59	Construction of Concrete Road from the house of Amarendra Dutta to Prosenjit Ghorui, Naskar Para, Baltikuri under HMC ward no - 50, Booth no -43, (L=152.00 M, W (Avg.)= 1.8 M). Scheme ID: APAS/01/172/43/0001 Defect Liability Period: 05 Years	₹ 4,98,258/-	₹ 9,965/-	₹ 1,500/-	15 Days
60	Construction of Concrete Road from house of Partha Bara to the house of Samar Hazra at Radharani 1 St bye Lane, under HMC ward no - 50, Booth no -42 , (L=140.00 M & W (Avg.)= 2.00 M). Scheme ID: APAS/01/172/42/0003 Defect Liability Period: 05 Years	₹ 4,97,489/-	₹ 9,950/-	₹ 1,500/-	15 Days
61	Construction of Concrete Road from The house of Prasanta Manna to House of Bapi Seth at Baltikuri , Seth Para (Rabindra Sarani) under HMC ward no - 50, Booth no - 26, (Area= 245.00 M2), (L=175.00 M & W (Avg.)= 1.40 M). Scheme ID: APAS/01/172/26/0001 Defect Liability Period: 05 Years	₹ 4,95,441/-	₹ 9,909/-	₹ 1,500/-	15 Days
62	Construction of Concrete Road from The house of Ranjit Roy to house of Amar Dhara via house of Kashinath Khan via house of Nirmala Barui at Baltikuri Seth para (Rabindra Sarani) under HMC ward no - 50, Booth no - 26, (Area=295.20 M2), (Length - 123.0 m, Wide - 2.4 m). Scheme ID: APAS/01/172/26/0002 Defect Liability Period: 05 Years	₹ 4,96,317/-	₹ 9,926/-	₹ 1,500/-	15 Days
63	Construction of Concrete Road from The house of Prasanta Manna to House of Sambhu Nath Dey to House of Ashoke Mondal at Sukanta Palli Baltikuri under HMC ward no - 50, Booth no - 27, (Area= 245.00 M2), (L=164.00 M & W (Avg.)= 1.6 M). Scheme ID: APAS/01/172/27/0003 Defect Liability Period: 05 Years	₹ 4,98,103/-	₹ 9,962/-	₹ 1,500/-	15 Days
64	Construction of Concrete Road from The house of Chura Rit to Godown of Rabin Mayur Near Kasipur Pump Under H.M.C Waad No-50 Booth No-28, (L=131.00 M & W (Avg.)= 2.2 M). Scheme ID: APAS/01/172/28/0001 Defect Liability Period: 05 Years	₹ 4,95,538/-	₹ 9,911/-	₹ 1,500/-	15 Days
65	Construction of Concrete Road from The house of Keshab Halder beside Kona Sporting Club Ground at Kona Naskar Para Under H.M.C Waad No-50 Booth No-20, (Area-138.00 M2)(L=115.00 M & W (Avg.)= 1.200 M). Scheme ID: APAS/01/172/20/0002 Defect Liability Period: 05 Years	₹ 2,97,883/-	₹ 5,958/-	₹ 1,500/-	15 Days
66	Construction of Concrete Road at 5 Kantapukur 3rd bye lane adjacent to HIT road (new), under HMC ward no - 23, Booth no - 197, (Area=255.00 M2), (Length - 127.50 m, Wide - 2.0 m). Scheme ID: APAS/01/172/197/0001 Defect Liability Period: 05 Years	₹ 4,48,684/-	₹ 8,974/-	₹ 1,500/-	15 Days

67	Construction of Concrete Road from holding no. 66/1 to 64/3/3 Ichapur road, under HMC ward no - 23, Booth no - 196, (Area=302.90 M2), (Length - 116.5 m, Wide - 2.6 m). Scheme ID: APAS/01/172/196/0003 Defect Liability Period: 05 Years	₹ 4,98,176/-	₹ 9,964/-	₹ 1,500/-	15 Days
68	Repairing & Renovation of road by cement concrete work (1:1.5:3) at bye lanes of Bhagaban Chatterjee lane holding no. 1 to 28/1/1, under HMC ward no - 23, Booth no - 196, (Area=391.75 M2). Scheme ID: APAS/01/172/196/0002 Defect Liability Period: 05 Years	₹ 4,97,303/-	₹ 9,946/-	₹ 1,5000/-	15 Days
69	Construction of Concrete Road from 47 to 268/1/1, Q Road under HMC ward no - 08, Booth no - 140, (Area= 189.00 M2) (Length - 63.0 m, Wide - 3.0 m). Scheme ID: APAS/01/172/140/0001 Defect Liability Period: 05 Years	₹ 2,99,723/-	₹ 5,994/-	₹ 1,000/-	15 Days
70	Construction of Concrete Road near 56/9, at P Road, under HMC ward no - 08, Booth no - 146, (Area=198.0 M2), (Length - 99.0 m, Wide - 2.0 m). Scheme ID: APAS/01/172/146/0001 Defect Liability Period: 05 Years	₹ 3,48,363/-	₹ 6,967/-	₹ 1,500/-	15 Days
71	Construction of Concrete Road from 23 P Road to 23/10 P Road, (near jolar math kali mandir) under HMC ward no - 08, Booth no - 142, (Area=198.0 M2), (Length - 52.0 m, Wide - 3.8 m). Scheme ID: APAS/01/172/142/0001 Defect Liability Period: 05 Years	₹ 2,97,477/-	₹ 5,994/-	₹ 1,000/-	15 Days
72	Construction of Concrete Road from Panja Builders to the house of Santu Majhi, under HMC ward no - 08, Booth no - 141, (Area=200.20 M2), (Length - 143.0 m, Wide - 1.4 m). Scheme ID: APAS/01/172/141/0002 Defect Liability Period: 05 Years	₹ 3,99,887/-	₹ 7,998/-	₹ 1,500/-	15 Days
73	Improvement of Concrete Road from Ashabari via Ichapur Shakti Milan Sangha to Drainage Canel Road, under HMC ward no - 49, Booth no - 139, (Area=138.0 M2), (Length - 115.0 m, Wide - 1.2 m). Scheme ID: APAS/01/172/139/0003 Defect Liability Period: 05 Years	₹ 2,97,883/-	₹ 5,958/-	₹ 1,000/-	15 Days
74	Repairing and Renovation of Road by cement concrete work (1:1.5:3) from Shakti Milan Sangha Club to Ichapur (Crossing) road, under ward no - 49, Booth no - 139, HMC (Area=147.95 M2). Scheme ID: APAS/01/172/139/0004 Defect Liability Period: 05 Years	₹ 1,97,458/-	₹ 3,949/-	₹ 1,000/-	15 Days
75	Repairing & Renovation of Road by cement concrete work (1:1.5:3) from The house of Sibaji Manna to house of Gopal Ghosal at Jele para, Construction of New road and others allied roads under ward no - 46, Booth no - 11, HMC (L= 124.00 M Avg W= 2.50 M). Scheme ID: APAS/01/173/11/0002 Defect Liability Period: 05 Years	₹ 4,96,070/-	₹ 9,921/-	₹ 1,500/-	15 Days
76	Construction of Concrete Road from The house of Gobindo Ray to house of Sambhu Ash at Hatpukur, under HMC ward no - 48, Booth no - 101, (Length - 175.0 m, Wide - 2.0 m). Scheme ID: APAS/01/172/101/0002 Defect Liability Period: 05 Years	₹ 4,99,943/-	₹ 9,999/-	₹ 1,500/-	15 Days

77	Construction of Concrete Road from The house of Santu Majhi to sujit Hazra behundr Kasipur Sporting Club Under H.M.C Waad No-50 Booth No-28, (L=150.00 M & W (Avg.)= 1.800 M). Scheme ID: APAS/01/172/28/0002 Defect Liability Period: 05 Years	₹ 4,96,904/-	₹ 9,938/-	₹ 1,500/-	15 Days
78	Construction of Concrete Road road from Biradingi Kali Mandir to the house of Shyamal Dey, Biradingi Kali Mandir road 1st bye Lane under HMC ward no-50, Booth no-4, (Length-112.0m, Wide-2.0m). Scheme ID: APAS/01/172/4/0001 Defect Liability Period: 05 Years	₹ 3,97,991/-	₹ 7,960/-	₹ 1,500/-	15 Days
79	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from the House of Ashtam Hazra to house of Dilip Ds at CTI Road Biradingi, under ward no-50, Booth no-2, HMC (Area-225.65m2). Scheme ID: APAS/01/172/2/0001 Defect Liability Period: 05 Years	₹ 2,97,987/-	₹ 5,960/-	₹ 1,000/-	15 Days

Date and Time Schedule:

Sl. No.	Particulars	Date & Time
1	Date of uploading of N.I.T. & other Documents (online)	19.11.2025 4:00 P.M
2	Documents download/sell start date (Online)	19.11.2025 4:00 P.M
3	Bid submission start date (On line)	19.11.2025 4:00 P.M
4	Document Download/Sell End Date	16.12.2025 2:30 P.M
5	Bid Submission closing date (On line)	16.12.2025 2:30 P.M
6	Date for opening of Part-I proposal (online)	19.12.2025 11:00 A.M or Later
7	Date of uploading list for Technically Qualified Bidder (online)	INTIMATED AFTERWARDS
8	Date for opening of Financial Proposal (Online)	INTIMATED AFTERWARDS

Eligibility of Contractor

[for 1st Call]

i) Intending tenderers should produce credentials of a similar nature of work, of minimum value of 40% of the estimated amount put to tender during Five (5) years prior to the date of issue of the tender notice Or (ii) Intending tenderers should produce credentials of a similar nature of 2 work each of minimum value of 30% of the estimated amount put to tender during last five (5) years prior to the date of issue of the tender notice. Or (iii) Intending tenderers should produce credentials of one (1) single running work of similar nature of the minimum value of 80% or more and value of which is not less than the desire value at (i) above In case of running works, only those tenderers who will submit the certificate of satisfactory running work from their concerned Executive Engineer of equivalent authority will be eligible for the tender. In the required certificate it should be clearly stated that the work is in progress satisfactorily and also that no penal action has been initiated against the executed agency, i.e the tenderer. (Vide notification No. 04-A/PW/O/10C-02/14 Dt:- 18.03.2015)

Defect Liability Period:

Defect liability period of this project is equal to 3 months/1 year/ 3 years/5 years (as specified in the enclosed BOQ) & it would also be guided by the PWD Notification no. 5951-PW/L&A/2M-175/2017 dated 02/11/2017 read with Notification No. 5784-PW/L&A/2M-175/2017 DATED 02/09/2017 & Notification no.52-CRC/2M-06/2014, dated 27/12/2014 & 1M-32/23/285-R/PL DATED 02/08/2014.

NB: - 1) Intending bidder may download the tender document from the website <https://wbtenders.gov.in>. directly with the help of Digital Signature Certificate.

2) Cost of tender paper and earnest money should be deposited online by RTGS/NEFT in favor of MUNICIPAL AFFAIRS DEPARTMENT // URBAN LOCAL BODIES // HOWRAH MC.

3) Participants shall have to abide by all applicable clauses, rules, regulations, laws, acts/etc including environmental norms/standards as laid down by the Govt. for time to time & in force at present or any other applicable rules in force which are relevant in the context of job or would be in force during the period of contract.

4) The bituminous Hot Mix plant (both Batch, Drum type & Mini hot-mix plant) should have appropriate pollution control unit (primary and/or secondary, as the case may be) as per provision of IC: 90-2010 to meet up prevailing guidelines of Central Pollution Control Board (CPCB) in regard to HMP.

5) In case of any dispute for confirmatory testing, the report of NABL accredited Laboratories/IIT/CRRI/RBRI will govern.

6) **As per memorandum no- 4608-F(Y) dt:-18 july 2018** of additional chief secretary, Finance department, Govt. of West Bengal, Additional performance security is required when the bid rate is 80% or less of the estimate put to tender and no increase in scope of work of projects during execution phase- Additional performance security @ 10% of the tendered amount shall be obtained from the successful bidder if the accepted bid value is 80% or less of the estimate put to tender. The additional performance security shall be submitted in the form of Bank Guarantee from any scheduled bank before issuance of the work order. If the bidder fails to submit the additional performance security within seven working days from the date of issuance of letter to acceptance, his earnest money will be forfeited and other necessary actions as per NIT like blacklisting of the contractor, etc, may be taken. The bank Guarantee shall have to be valid up to end of the contract period and shall be renewed accordingly, if required. The bank guarantee shall be returned immediately on successful completion of the contract. If the bidder fails to complete the work successfully, the additional performance security shall be forfeited at any time during the pendency of the contract period after serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the progressive bills of the contractor as per relevant clause of the contract shall in no way altered/affected by provision of the additional performance security.

7) Originals of above certificates/license etc. may have to be shown if required.

8.1 Taxes & duties to be borne by the Contractor:

It may again be reiterated that Income Tax, Royalty, Construction Workers Welfare Cess and similar other statutory levy/Cess etc., will have to be borne by the contractor while executing the work.

8.2 Site inspection before submission of tender:

Before submitting any tender, the intending tenderer should make themselves acquainted thoroughly with the local conditions prevailing at site by actual inspection and taking into consideration all factors and difficulties likely to be involved in the execution of work in all respect and no claim whatsoever will be entertained on these account afterwards.

9. Payment:

The payment for R/A bills & final bill for any work will be made according to the availability of fund and no financial claim in case of any delay in payment will be entertained.

9.1 If there will be any ambiguity against any item of work and rate mentioned in the BOQ, then the corresponding item and its rate given in the latest PWD schedule of rates shall be considered for execution and payment thereof.

9.2 No escalation of cost is permissible and the Agency shall be barred from approaching the authority to claim escalation cost for reasons whatsoever.

9.3 The agency should possess the requisite and relevant equipments and machineries for the work. If equipments and machineries are not deployed as per the undertaking given by the contractor, the Engineer in charge is authorized to stop the work and direct the contract to deploy them immediately. If the contractor fails to carry out the direction, then the authority may take appropriate action including forfeiture of EMD and cancellation of the work order.

9.4 Road dust control and compliance of Construction & Demolition Waste Rules.:

Preventive measures to be taken: -

- a) Wrapping of construction area / buildings with geo textile fabric, installing dust barriers, or other actions, as appropriate for the location.
- b) Applying water and maintain soil in visible damp or crusted condition for temporary stabilization.
- c) Applying water prior to leveling or any other earth moving activity to keep the soil moist throughout the process.
- d) Limiting vehicle speeds to 15 mph on the work site.
- e) Cleaning wheels and undercarriage of haul trucks prior to leaving construction site.
- f) Applying and maintaining dust suppressant on haul routes.
- g) Applying a cover or screen to stockpiles and stabilize stockpiles at completion of activity by water and maintain a dust palliative to ell outer surfaces of the stockpiles.
- h) Stabilizing surface soils where loaders, support equipment and vehicles should operate by using water and maintain surface soils in a stabilized condition where loaders, support equipment and vehicles will operate.
- i) Stabilizing adjacent disturbed soils following paving activities with immediate landscaping activity or installation of vegetative or cock cover.
- j) Maintaining dust control during working hours and clean track at the end of the work shift/day.
- k) Stabilizing sloping surfaces using soil binders vegetation or ground cover can effectively stabilize the slope.
- l) Disposal of debris in consultation with the local authorities following proper environmental management practice.
- m) During construction work, including cutting of marbles, ambient noise level should not exceed more than 65 db (A).

Practice to be discarded: -

- a) Disposal of debris indiscriminately.
- b) Allowing the vehicles to run at high speed within the work site.
- c) Cutting materials without proper dust control / noise control facility.
- d) Keeping materials without effective cover.
- e) Keeping materials without effective cover.
- f) Allowing access to the work area except workers to limit soil disturbance Access may be prevented by fencing, ditches, vegetation, berms or other suitable barrier.
- g) Leaving the soil, sand and cement stack uncovered.
- h) Keeping materials or debris on the roads or pavements.
- i) Burning of old tyres in hot mix plant as a fuel during construction and repairing of the roads for melting coal tar.

9.5 Provision of black listing:

- j) Submission of false/ misleading credential or documents during the tender process.
- ii) Poor quality of work.
- iii) Poor performance in execution of the work.
- iv) Misconduct or non-compliance of the instruction of the authority.
- v) Negligence/failure to maintain the work within the stipulated time frame during the defect liability period.

9.6 Termination of Contract/ Work Order:

The authority may terminate the contract/work order due to the following reasons.

- i) Poor Progress of work.
- ii) Poor Quality of work.
- iii) Adoption of any unfair means during execution of work.
- iv) Violation/Non-compliance of any instructions of the authority.

For termination of the contract/work, the authority will issue a 7 days notice to the agency/contractor to make up the discrepancy/shortfall of the work as instructed by the authority, failing which the contract/work order will be terminated with forfeiture of E.M.D., S.D., Performance Security etc.

9.7 Discretion of the authority inviting tender - The tender inviting authority reserves the right to accept or to reject any or all applications/tenders without assigning any reason whatsoever. On matters of dispute authority decision shall be final and binding. The quantity of work indicated above is provisional and should not be taken as firm. The extent to which the work would be actually executed will depend on the final decision of the TIA. They however reserves the right to reduce the quantity even substantially without assigning any reason thereof and take up the same otherwise for which no compensation is payable under any circumstances.

Before issuance of the WORK ORDER, the tender inviting authority may verify the credential and other documents of the lowest tenderer if found necessary. After verification if it is found that the documents submitted by the lowest tenderer is either manufactured or false in that case work order will not be issued in favour of the said Tenderer under any circumstance.

Sd/-
Assistant Engineer (Roads)
Howrah Municipal Corporation

No. WB-HMC/NIT/ED/18/ /EE-II/25-26

Dated: 18.11.2025

Copy to:-

(1) Hon'ble Chairman, B.O.A., HMC (2) Commissioner, HMC (3) P.A. to Chief Secretary, Govt. of W.B. (4) P.A. to Principal Secretary, UD & MA, Govt. of W.B (5) Dy. Commissioner-II, HMC (6) C.O.F.H.M.C. (7) Engineering Accounts, HMC (8) Borough- I, to VII HMC, (9) Sabhadhipati Zilla Parishad, Howrah (10) Chief Engg. K.M.D.A, 19, G.T.Road, Howrah, (11) Asst.Engg.PWD How, Constn Sub Divn.No.1, 2, M.G.Road, Howrah, (12) R.A.O, HMC (Govt. Audit) (13) Engg. Accounts, HMC (14) I.T.Department, HMC for publication in website (15) Office Copy.

Assistant Engineer (Roads)
Howrah Municipal Corporation