



HOWRAH MUNICIPAL CORPORATION

BOROUGH- III

50, Panchanantala Road, Howrah-711101

033 2640 4049/6292299603

Email - borough3hmc@gmail.com

Visit us www.mhmc.in

E- TENDER NO. TN/004/AE/B-III/25-26

E- TENDER NOTICE

DATED:- 17.10.2025

Assistant Engineer Borough-III, Howrah Municipal Corporation invites E- Tenders in prescribed form, from reputed resourceful & bonafide contractors. The application for purchase for the tender paper shall be accompanied by up- to-date non-refundable copies of GST Certificate (GST REG-06) (Regular/ Composite scheme) & GSTR-3B Return (Current Quarter), Pan Card, I.T return, Professional Tax Challan, Trade License & Credentials copy signed by the applicant with the seal of the firm of company. Earnest Money and The cost of Tender Papers to be deposited online as is available in E-Tender Portal of Govt. of West Bengal in favor of "MUNICIPAL AFFAIRS DEPARTMENT - URBAN LOCAL BODIES // HOWRAH MC".

SL No	Name of Work	Ward No	Estimated Amount	Earnest Money @ 2% (Rounded off)	Cost of Tender Paper	Date of Completion in Days
1	Improvement of Cement Concrete Road by raising of road level from 99/1 to 108 Pilkhana 2nd bye lane under HMC ward no-16, P.S No-190. (Area - 317.25m ²). Scheme ID:-APAS/01/170/190/0001 Defect Liability Period: 05 Years	16	499981	10000.00	1500.00	21days
2	Construction of cement concrete road from H.O. 2 to 19/1 Pilkhana 3rd bye lane (L-115 M; B-2.9 M) under HMC ward no-16, P.S No-201. (Area - 245.20m ²). Scheme ID:-APAS/01/170/191/0001 Defect Liability Period: 05 Years	16	399518	7990.00	1500.00	21days
3	Construction of cement concrete road from H.NO. 1 to 15/1 Madartala lane (L-80 M & B-3.0 M) under HMC ward no-16, P.S No-195. (Area - 245.30m ²). Scheme ID:-APAS/01/170/195/0001 Defect Liability Period: 05 Years	16	399542	7991.00	1500.00	21days
4	Construction of New cement concrete Branch road from H.NO. 3 & 4 Madartala lane (L-9 M & B-1.0 M) under HMC ward no-16, P.S No-195. (Area - 211.43m ²). Scheme ID:-APAS/01/170/195/0002 Defect Liability Period: 05 Years	16	399502	7990.00	1500.00	21days
5	Improvement of Road by Cement Concrete (1:1.5:3) and allied works from 408 to 419 G.T. Road under HMC ward no-16, P.S No-201. (Area - 296.20m ²). Scheme ID:-APAS/01/170/201/0001 Defect Liability Period: 05 Years	16	469951	9399.00	1500.00	21days
6	Improvement of Road by Cement Concrete (1:1.5:3) and allied works from 4/1 to 5 Gt Road, 10 to 15 Debnath Banerjee Lane, 11 to 25 Ainuddin Ghat Majhi Lane under HMC ward no-17, P.S No-055. (Area - 259.60 m ²). Scheme ID:-APAS/01/171/55/0001 Defect Liability Period: 05 Years	17	399868	7997.00	1500.00	21days
7	Improvement of Road by Cement Concrete (1:1.5:3) and allied works from Fanutala more to Homeopathi Hospital via Oxford School & Fairy School under HMC ward no-17, P.S No-055. (Area - 258.81 m ²). Scheme ID:-APAS/01/171/55/0002 Defect Liability Period: 05 Years	17	399936	7999.00	1500.00	21days

8	Patch repairing of Road by Cement Concrete (1:1.5:3) and allied works from 15 to 17, 15 to 14/7, 3/3 to 14/2, 12/14/3/1 to 14/3/3 Sreebhash Dutta 1st Bye Lane and 1 to 5 Ambica. Ch Das Lane & 1 to 2 Umesh Ch Das Lane. HMC ward no-18, P.S No-062. (Area - 317.61m ²). Scheme ID:-APAS/01/171/62/0001 Defect Liability Period: 05 Years	18	499978	10000.00	1500.00	21days
9	Patch repairing of Road by Cement Concrete (1:1.5:3) and allied works of entire Sribas Dutta 2nd Bye lane (From H/no. 1 to 17) & Kailash Banerjee Lane (From H/no. 1 to 20) under HMC ward no-18, P.S No-063. Scheme ID:-APAS/01/171/63/0001 Defect Liability Period: 05 Years	18	379935	7599.00	1500.00	21days
10	Patch repairing of Road by Cement Concrete (1:1.5:3) and allied works from 42 to 40, 39,30,31/2 & 32 Kali Kundu Lane under HMC ward no-18, P.S No-064. (Area - 323.23 m ²). Scheme ID:-APAS/01/171/64/0001 Defect Liability Period: 05 Years	18	499888	9998.00	1500.00	21days
11	Renovation of concrete roads by Cement Concrete (1:1.5:3) and allied works from 9 to 9/1 Ainuddin Ghat Majhi Lane and 5 to 33 Nitai Charan Dutta Lane under HMC ward no-18, P.S No-067. (Area - 325.30 m ²). Scheme ID:-APAS/01/171/67/0001 Defect Liability Period: 05 Years	18	499969	9999.00	1500.00	21days
12	Improvement of Road by Cement Concrete (1:1.5:3) and allied works from 18 to 25 Krishna Kamal Bhattacharjee Lane under HMC ward no-18, P.S No-073. (Area - 193.82 m ²). Scheme ID:-APAS/01/171/73/0001 Defect Liability Period: 05 Years	18	299903	5998.00	1000.00	21days
13	Improvement of Road by Cement Concrete (1:1.5:3) and allied works from 14 to 17/3 Girish Banerjee Lane under HMC ward no-18, P.S No-073. (Area - 194.02 m ²). Scheme ID:-APAS/01/171/73/0002 Defect Liability Period: 05 Years	18	299922	5998.00	1000.00	21days
14	Improvement of Road by Cement Concrete (1:1.5:3) and allied works from 1 to 33 Chintamani Dey Road via back side road of 33 Chintamani Dey Road under HMC ward no-18, P.S No-074. (Area - 326.07 m ²). Scheme ID:-APAS/01/171/74/0001 Defect Liability Period: 05 Years	18	499938	9999.00	1500.00	21days
15	Improvement of Road by cement concrete from H.NO. 19 to 53 Noor Md Munshi Lane under HMC ward no-19, P.S No-29. (Area - 326.34 m ²). Scheme ID:-APAS/01/171/29/0001 Defect Liability Period: 05 Years	19	499875	9998.00	1500.00	21days
16	Construction of cement concrete Road from H.NO. 24/1 to 24/2 Noor Md Munshi Lane (L-30.0 M, B-1.2 M) under HMC ward no-19, P.S No-29 (Area - 252.17 m ²). Scheme ID:-APAS/01/171/29/0002 Defect Liability Period: 05 Years	19	399859	7997.00	1500.00	21days
17	Improvement of Road by cement concrete from H.NO 54 to 74 Noor Md Munshi Lane under HMC ward no-19, P.S No-30. (Area - 318.02 m ²). Scheme ID:-APAS/01/171/30/0001 Defect Liability Period: 05 Years	19	499787	9996.00	1500.00	21days

18	Construction of cement concrete road from 55 to 61/2 Noor Md Munshi Lane (L=15.0 M & B=1.2 M) under HMC ward no-19, P.S No-30. (Area - 317.94 m ²). Scheme ID:-APAS/01/171/30/0002 Defect Liability Period: 05 Years	19	499879	9998.00	1500.00	21days
19	Improvement of Road by cement concrete from H.NO. 18 to 34 Jolapara Masjid Lane under HMC ward no-19, P.S No-34. (Area - 317.64 m ²). Scheme ID:-APAS/01/171/34/0001 Defect Liability Period: 05 Years	19	499998	10000.00	1500.00	21days
20	Improvement of Road by cement concrete from H.NO. 17 to 19 Satkon Chatterjee Lane (L=20.0 m, W=3.0 m) under HMC ward no-19, P.S No-37. (Area - 317.52 m ²). Scheme ID:-APAS/01/171/37/0003 Defect Liability Period: 05 Years	19	499842	9997.00	1500.00	21days
21	Construction of cement concrete Road from H.NO. 5 to 7 via 6, Madhusudhan Biswas lane under HMC ward no-19, P.S No-39. (Area - 325.69 m ²). Scheme ID:-APAS/01/171/39/0001 Defect Liability Period: 05 Years	19	499978	10000.00	1500.00	21days
22	Construction of cement concrete Road from H.NO. 18/5/3 to 18/2 via 6, Madhusudhan Biswas lane under HMC ward no-19, P.S No-39. (Area - 326.00 m ²). Scheme ID:-APAS/01/171/39/0002 Defect Liability Period: 05 Years	19	499938	9999.00	1500.00	21days
23	Improvement of road by cement concrete from H.NO. 1 to 10 Nilmoni Mullick lane under HMC ward no-19, P.S No-40. (Area - 324.96 m ²). Scheme ID:-APAS/01/171/40/0001 Defect Liability Period: 05 Years	19	499888	9998.00	1500.00	21days
24	Patch reappearing of road by cement concrete at 106 Madhusudan Biswas lane under HMC ward no-19, P.S No-41. (Area - 169.35 m ²). Scheme ID:-APAS/01/171/41/0007 Defect Liability Period: 05 Years	19	499057	9981.00	1500.00	21days
25	Patch repairing of roads from 33 to 37 Panchanan Tala Road under HMC ward no-19, P.S No-43. (Area - 114.05 m ²). Scheme ID:-APAS/01/171/43/0003 Defect Liability Period: 05 Years	19	199804	3996.00	1000.00	21days
26	Improvement of road by cement concrete in front of 52 Panchanan Tala Road under HMC ward no-19, P.S No-44. (Area - 143.40 m ²). Scheme ID:-APAS/01/171/44/0001 Defect Liability Period: 05 Years	19	249730	4995.00	1000.00	21days
27	Improvement of road by cement concrete from 51 to 56 MC Ghosh lane under HMC ward no-19, P.S No-45. (Area - 114.60 m ²). Scheme ID:-APAS/01/171/45/0001 Defect Liability Period: 05 Years	19	199645	3993.00	1000.00	21days
28	Improvement of road by cement concrete from 80/4 to 82 MC Ghosh lane under HMC ward no-19, P.S No-45. (Area - 118.95 m ²). Scheme ID:-APAS/01/171/45/0002 Defect Liability Period: 05 Years	19	499842	9997.00	1500.00	21days

Particulars	Date & Time
Date of uploading of N.I.T. & other documents (online).	17.10.2025 at 6:00 p.m.
Documents download start date (online).	17.10.2025 at 6:00 p.m.
Bid submission start date (online).	17.10.2025 at 6:00 p.m.
Bid submission closing (online).	05.11.2025 at 15:00 p.m.
Date of uploading list for Technically qualified bidder(online).	08.11.2025 at 12:00p.m.
Date for opening of financial proposal (online).	INTIMATED AFTERWARDS

Eligibility of Contractor [For 1st Call]

i) Intending tenderers should produce credentials of a similar nature of work, of minimum value of 40% of the estimated amount put to tender during Five (5) years prior to the date of issue of the tender notice Or (ii) Intending tenderers should produce credentials of a similar nature of 2 work each of minimum value of 30% of the estimated amount put to tender during last five (5) years prior to the date of issue of the tender notice. Or (iii) Intending tenderers should produce credentials of one (1) single running work of similar nature of the minimum value of 80% or more and value of which is not less than the desire value at (i) above. In case of running works, only those tenderers who will submit the certificate of satisfactory running work from their concerned Executive Engineer of equivalent authority will be eligible for the tender. In the required certificate it should be clearly stated that the work is in progress satisfactorily and also that no penal action has been initiated against the executed agency, i.e. the tenderer. (Vide notification No. 04-A/PW/O/10C-02/14 Dt:- 18.03.2015)

Defect Liability Period:

Defect liability period of this project is equal to 3 months/1 year/ 3 years/5 years (as specified in the enclosed BQ) & it would also be guided by the PWD Notification no. 5951-PW/L&A/2M-175/2017 dated 02/11/2017 read with Notification No. 5784- PW/L&A 2M-175/2017 DATED 02/09/2017 & Notification no.52-CRC/2M-06/2014, dated 27/12/2014 & 1M-32/23/285-R/PL DATED 02.08.2014.

NB: - 1) Intending bidder may download the tender document from the website <https://wbenders.gov.in>, directly with the help of Digital Signature Certificate. Detail information will be available from the Office of Borough-III, HMC. Visit the site: <https://wbenders.gov.in> for tender submission and www.myhmc.in and Published in a daily News paper " ARO KHABAR " & "Morning India" on 18.10.2025.

2) Cost of tender paper and earnest money should be deposited online by RTGS/NEFT in favor of MUNICIPAL AFFAIRS DEPARTMENT // URBAN LOCAL BODIES // HOWRAH MC

3) Participants shall have to abide by all applicable clauses, rules, regulations, laws, acts/etc including environmental norms/standards as laid down by the Govt. for time to time & in force at present or any other applicable rules in force which are relevant in the context of job or would be in force during the period of contract.

4) The bituminous Hot Mix plant (both Batch, Drum type & Mini hot-mix plant) should have appropriate pollution control unit (primary and/or secondary, as the case may be) as per provision of IC- 90-2010 to meet up prevailing guidelines of Central Pollution Control Board (CPCB) in regard to HMP.

5) In case of any dispute for confirmatory testing, the report of NABL accredited Laboratories/ITT/CRRURBRI will govern.

6) As per memorandum no- 4608-F(Y) dt:-18 july 2018 of additional chief secretary, Finance department, Govt. of West Bengal.

Additional performance security is required when the bid rate is 80% or less of the estimate put to tender and no increase in scope of work of projects during execution phase- Additional performance security at 10% of the tendered amount shall be obtained from the successful bidder if the accepted bid value is 80% or less of the estimate put to tender. The additional performance security shall be submitted in the form of Bank Guarantee from any scheduled bank before issuance of the work order. If the bidder fails to submit the additional performance security within seven working days from the date of issuance of letter to acceptance, his earnest money will be forfeited and other necessary actions as per NEI like blacklisting of the contractor, etc, may be taken. The bank Guarantee shall have to be valid up to end of the contract period and shall be renewed accordingly, if required. The bank guarantee shall be returned immediately on successful completion of the contract. If the bidder fails to complete the work successfully, the additional performance security shall be forfeited at any time during the pendency of the contract period after serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the progressive bills of the contractor as per relevant clause of the contract shall in no way, altered/affected by provision of the additional performance security.

7) Originals of above certificates/license etc. may have to be shown if required.

Originals of above certificates/license etc. may have to be shown if required

8.1 Taxes & duties to be borne by the Contractor:

It may again be reiterated that Income Tax, Royalty, Construction Workers Welfare Cess and similar other statutory levy Cess etc. will have to be borne by the contractor while executing the work.

8.2 Site inspection before submission of tender:

Before submitting any tender, the intending tenderer should make themselves acquainted thoroughly with the local conditions prevailing at site by actual inspection and taking into consideration all factors and difficulties likely to be involved in the execution of work in all respect and no claim whatsoever will be entertained on these account afterwards.

payment for R/A bills & final bill for any work will be made according to the availability of fund and no financial claim in case of any delay in payment will be entertained.

9.1 If there will be any ambiguity against any item of work and rate mentioned in the BOQ, then the corresponding item and its rate given in the latest PWD schedule of rates shall be considered for execution and payment thereof.

9.2 No escalation of cost is permissible and the Agency shall be barred from approaching the authority to claim escalation cost for reasons whatsoever.

9.3 The agency should possess the requisite and relevant equipments and machineries for the work. If equipments and machineries are not deployed as per the undertaking given by the contractor, the Engineer in charge is authorized to stop the work and direct the contract to deploy them immediately. If the contractor fails to carry out the direction, then the authority may take appropriate action including forfeiture of EMD and cancellation of the work order.

9.4 Road dust control and compliance of Construction & Demolition Waste Rules:-

Preventive measures to be taken:-

- a) Wrapping of construction area / buildings with geo textile fabric, installing dust barriers, or other actions, as appropriate for the location.
- b) Applying water and maintain soil in visible damp or crusted condition for temporary stabilization.
- c) Applying water prior to leveling or any other earth moving activity to keep the soil moist throughout the process.
- d) Limiting vehicle speeds to 15 mph on the work site.
- e) Cleaning wheels and undercarriage of haul trucks prior to leaving construction site.
- f) Applying and maintaining dust suppressant on haul routes.
- g) Applying a cover or screen to stockpiles and stabilize stockpiles at completion of activity by water and maintain a dust palliative to ell outer surfaces of the stockpiles.
- h) Stabilizing surface soils where loaders, support equipment and vehicles should operate by using water and maintain surface soils in a stabilized condition where loaders, support equipment and vehicles will operate.
- i) Stabilizing adjacent disturbed soils following paving activities with immediate landscaping activity or installation of vegetative or rock cover.
- j) Maintaining dust control during working hours and clean track at the end of the work shift/day.
- k) Stabilizing sloping surfaces using soil binders vegetation or ground cover can effectively stabilize the slope.
- l) Disposal of debris in consultation with the local authorities following proper environmental management practice.
- m) During construction work, including cutting of marbles, ambient noise level should not exceed more than 65 db (A).

Practice to be discarded:-

- a) Disposal of debris indiscriminately.
- b) Allowing the vehicles to run at high speed within the work site.
- c) Cutting materials without proper dust control / noise control facility.
- d) Keeping materials without effective cover.
- e) Keeping materials without effective cover.
- f) Allowing access to the work area except workers to limit soil disturbance Access may be prevented by fencing, ditches, vegetation, berms or other suitable barrier.
- g) Leaving the soil, sand and cement stack uncovered.
- h) Keeping materials or debris on the roads or pavements.
- i) Burning of old tyres in hot mix plant as a fuel during construction and repairing of the roads for melting coal tar.

9.5 Provision of black listing:

- i) Submission of false/ misleading credential or documents during the tender process.
- ii) Poor quality of work.
- iii) Poor performance in execution of the work.
- iv) Misconduct or non-compliance of the instruction of the authority.
- v) Negligence/failure to maintain the work within the stipulated time frame during the defect liability period

9.6 Termination of Contract/ Work Order:

The authority may terminate the contract/work order due to the following reasons.

- i) Poor Progress of work
- ii) Poor Quality of work.
- iii) Adoption of any unfair means during execution of work.
- iv) Violation/Non-compliance of any instructions of the authority.

For termination of the contract/work, the authority will issue a 7 days notice to the agency/contractor to make up the discrepancy shortfall of the work as instructed by the authority, failing which the contract/work order will be terminated with forfeiture of E.M.D., S.D., Performance Security etc.

4. Discretion of the authority inviting tender - The tender inviting authority reserves the right to accept or to reject any or all applications/tenders without assigning any reason whatsoever. On matters of dispute authority decision shall be final and binding. The quantity of work indicated above is provisional and should not be taken as firm. The extent to which the work would be actually executed will depend on the final decision of the TIA. They however reserves the right to reduce the quantity even substantially without assigning any reason thereof and take up the same otherwise for which no compensation is payable under any circumstances. Before issuance of the WORK ORDER, the tender inviting authority may verify the credential and other documents of the lowest tenderer if found necessary. After verification if it is found that the documents submitted by the lowest tenderer is either manufactured or false in that case work order will not be issued in favour of the said Tenderer under any circumstance.


17/10/25
Assistant Engineer
Howrah Municipal Corporation

DATED:- 17.10.2025

E- TENDER NO. TN/004/AE/B-III/25-26

Copy to:-

1) Commissioner, HMC (2) C.O.F.H.M.C. (3) Engineering Accounts, HMC (4) Borough- I, to VII HMC, (5) Sabhadhipati Zilla Parishad, Howrah (6) Chief Engg. HIT, 19, G.T.Road, Howrah, (7) Asst.Engg.PWD How, Constrn Sub Divn.No.1, 2, M.G.Road, Howrah, (8) R.A.D, HMC (Govt. Audit) (9) Engg. Accounts, HMC (10) I.T.Department, HMC for publication in website (11) Office Copy


17/10/25
Assistant Engineer
Howrah Municipal Corporation