



HOWRAHMUNICIPALCORPORATION

4, MAHATMA GANDHI ROAD, HOWRAH-711101

☎03326383211/12/13

☎03326410830

Visit us www.hmc.in

Drainage & Sewerage Department

No. WB-HMC/TN/ED/S&D/ 31 /2025-2026

E- TENDER NOTICE

Dated: 17.11.2025

Assistant Engineer, Howrah Municipal Corporation invites E- Tenders in prescribed form, from reputed resourceful & bonafide contractors. The application for purchase for the tender paper shall be accompanied by up- to-date non-refundable copies of GST Certificate (GST REG-06) (Regular/ Composite scheme) & GSTR-3B Return (Current Quarter), Pan Card, I.T return, Professional Tax Challan, Trade License & Credentials copy signed by the applicant with the seal of the firm of company. Earnest Money and The cost of Tender Papers to be deposited online as is available in E-Tender Portal of Govt. of West Bengal in favor of “MUNICIPAL AFFAIRS DEPARTMENT // URBAN LOCAL BODIES // HOWRAH MC”.

Sl. No	Name of Work	APAS ID	Estimated Amount(Rs.)	Earnest Money(Rs.)	Duration of contract period
1	Construction of drain cover slab at Molla Para Lane under HMC ,APAS Fund, Ward No. 40 Defect Liability Period: 01 Year.	APAS/01/173/293/003	1,18,366.00	2,367.00	20 Days
2	Construction And Renovation of drain from 68 to 69, P.M. Basti 3rd Bye Lane , P.M.Basti 3rd Bye Lane within HMC area ,APAS Fund, Ward No. 31 Defect Liability Period: 01 Year.	APAS/01/171/244/002	1,24,572.00	2,491.00	20 Days
3	Construction of new drain with cover slab at 137 to 82 'C' Road Proposed , Within HMC area ,APAS Fund, Ward No.7 Defect Liability Period: 01 Year.	APAS/01/170/84/0002	3,90,741.00	7,815.00	20 Days
4	Construction of drain cover slab at Carry Road, Within HMC ,APAS Fund, Ward No.38 Defect Liability Period: 01 Year.	APAS/01/173/244/004	1,48,047.00	2,961.00	20 Days
5	Construction of cross drain with cover slab at 93 , Sarat Chatterjee Road (Near Indian Gas office), Within HMC area ,APAS Fund, Ward No.38 Defect Liability Period: 01 Year.	APAS/01/173/246/002	1,48,141.00	2,963.00	20 Days
6	Construction of cross drain with cover slab at 445 to 445/1/1 Sarat Chatterjee Road, Within HMC area ,APAS Fund, Ward No.40 Defect Liability Period: 01 Year.	APAS/01/173/299/001	1,59,354.00	3,187.00	20 Days
7	Construction and Renovation of drain with cover slab from 8, P.M. Basti 4th Bye Lane to 69, P.M. Basti 3rd Bye Lane, Within HMC area ,APAS Fund, Ward No.31 Defect Liability Period: 01 Year.	APAS/01/171/244/004	1,74,442.00	3,489.00	20 Days
8	Construction and Renovation of drain with cover slab at 9/1/26, JB Ghat Road onwards, Within HMC area ,APAS Fund, Ward No.35 Defect Liability Period: 01 Year.	APAS/01/173/307/002	1,79,127.00	3,583.00	20 Days

9	Construction and Renovation of drain with cover slab from 82 to 86 Noor Md Munshi Lane, Within HMC area ,APAS Fund, Ward No.19 Defect Liability Period: 01 Year.	APAS/01/171/31/0003	1,98,556.00	3,971.00	20 Days
10	Constraction of new drain with cover slab at 5, ASHUTOSH MUKHERJEE LANE , Within HMC area ,APAS Fund, Ward No.12 Defect Liability Period: 01 Year.	APAS/01/170/130/0003	3,90,741.00	7,815.00	20 Days
11	Construction of cross drain at Guru Nanak Lane from Govt. housing , Within HMC area ,APAS Fund, Ward No.39 Defect Liability Period: 01 Year.	APAS/01/173/260/0001	1,98,020.00	3,960.00	20 Days
12	Construction and Renovation of drain with cover slab at near H/O ANU DEY , Within HMC area ,APAS Fund, Ward No.8 Defect Liability Period: 01 Year.	APAS/01/172/152/0005	2,33,766.00	4,675.00	20 Days
13	Improvement of new drain system at SUBINAY GHOSH SARANI 4TH BYE LANE,(OPPOSITE SBI),FROM H/O KUSHWAR DAS TO H/O SAIBALKANTI CHAKRABORTY & UPTO ANAMIKA AICH , Within HMC area ,APAS Fund, Ward No.47 Defect Liability Period: 01 Year.	APAS/01/172/82/0003	2,38,511.00	4,770.00	20 Days
14	Constraction of new drain with cover slab at HARE KRISHNA NAGAR near BISWANATH BISWAS RESIDENCE, PATCH WORK OF ROAD from HANSKHALI POLE to BAPI HALDER RESIDANCE, Within HMC area ,APAS Fund, Ward No.45 Defect Liability Period: 01 Year.	APAS/01/173/144/0003	4,99,563.00	9,991.00	20 Days
15	Renovation and constraction of new drain with cover slab from 3 to 10 College Road , Within HMC area ,APAS Fund, Ward No.38 Defect Liability Period: 01 Year.	APAS/01/173/251/0004	2,58,946.00	5,179.00	20 Days
16	Renovation and constraction of new drain with cover slab at 25 to 31 College Road , Within HMC area ,APAS Fund, Ward No.39 Defect Liability Period: 01 Year.	AAPAS/01/173/280/0002	3,19,692.00	6,393.00	20 Days
17	Renovation and constraction of new drain with cover slab at BYE LANES OF PANCHANANTALA 3RD BYE LANE , Within HMC area ,APAS Fund, Ward No.45 Defect Liability Period: 01 Year.	APAS/01/173/151/0002	3,23,554.00	6,471.00	20 Days
18	Renovation and constraction of new drain with cover slab at PANCHANANTALA LANE NEAR SARAJ NASKAR HOUSE , Within HMC area ,APAS Fund, Ward No.45 Defect Liability Period: 01 Year.	APAS/01/173/171/0005	3,39,895.00	6,798.00	20 Days

19	<p>Constraction of new drain with cover slab at 16/17 JAYA BIBI 1ST BYE LANE to 13/1 JAYA BIBI 1ST BYE LANE , Within HMC area ,APAS Fund, Ward No.1</p> <p>Defect Liability Period: 01 Year.</p>	APAS/01/170/10/00 01	3,49,171.00	6,983.00	20 Days
20	<p>Constraction of new drain with cover slab from H.NO. 59 to 62 JOLA PARA MASJID LANE , Within HMC area ,APAS Fund, Ward No.20</p> <p>Defect Liability Period: 01 Year.</p>	APAS/01/171/13/00 02	3,49,584.00	6,992.00	20 Days
21	<p>Constraction of new drain with cover slab at from 8/1/1 to 8/3, Nilmoni Mullick Lane. (L= 12m) and 42 to 53/2, Nilmoni Mullick Lane. (L= 30m) , Within HMC area ,APAS Fund, Ward No.19</p> <p>Defect Liability Period: 01 Year.</p>	APAS/01/171/40/00 03	3,48,964.00	6,979.00	20 Days
22	<p>Constraction of new culvert at 82/7/1 NARASINGHA DUTTA ROAD to CHINNAMASTA MANDIR , Within HMC area ,APAS Fund, Ward No.24</p> <p>Defect Liability Period: 01 Year.</p>	APAS/01/171/75/00 02	3,42,891.00	6,858.00	20 Days
23	<p>Renovation and constraction of new drain with cover slab at 36 to 21, P.M. Basti 2nd Bye Lane , Within HMC area ,APAS Fund, Ward No.31</p> <p>Defect Liability Period: 01 Year.</p>	APAS/01/171/234/0 003	3,48,964.00	6,979.00	20 Days
24	<p>Renovation and constraction of new drain with cover slab at 50 to 43, Nil Kamal Kundu Lane , Within HMC area ,APAS Fund, Ward No.31</p> <p>Defect Liability Period: 01 Year.</p>	APAS/01/171/247/0 003	3,49,102.00	6,982.00	20 Days
25	<p>Constraction of new drain with cover slab 1 to 12/2, Hem Ghosh Lane , Within HMC area ,APAS Fund, Ward No.34</p> <p>Defect Liability Period: 01 Year.</p>	APAS/01/171/285/0 002	3,49,205.00	6,984.00	20 Days
26	<p>Renovation and constraction of new drain with cover slab from Saraf Mondal's Shop to Badrel Mondal's Shop , Within HMC area ,APAS Fund, Ward No.47</p> <p>Defect Liability Period: 01 Year.</p>	APAS/01/172/57/00 03	3,49,309.00	6,986.00	20 Days
27	<p>Constraction of new drain with cover slab from H/O SWAPAN DHONE to gate OF PANCHANAN INDUSTRIAL ESTATE , Within HMC area ,APAS Fund, Ward No.47</p> <p>Defect Liability Period: 01 Year.</p>	APAS/01/172/58/00 04	3,49,240.00	6,985.00	20 Days
28	<p>Renovation and constraction of new drain with cover slab infront of JAGACHA SURJA SREE SANGHA CLUB , Within HMC area ,APAS Fund, Ward No.47</p> <p>Defect Liability Period: 01 Year.</p>	APAS/01/172/81/00 02	3,49,343.00	6,987.00	20 Days

29	Constraction of new drain with cover slab from MONIKA GROCERY SHOP (GOLI) to H/O SPANDAN DUTTA AT FRIENDS CLUB LIBRARY ROAD , Within HMC area ,APAS Fund, Ward No.47 Defect Liability Period: 01 Year.	APAS/01/172/90/0003	3,49,378.00	6,988.00	20 Days
30	Constraction of new drain with cover slab from H/O BISWANATH BANERJEE & H/O PRIYANKA BISWAS, HARE KRISHNA NAGAR 6TH BYE LANE , Within HMC area ,APAS Fund, Ward No.45 Defect Liability Period: 01 Year.	APAS/01/173/145/0005	3,49,412.00	6,988.00	20 Days
31	Constraction of new drain with cover slab from LICHU BAGAN MASZID to S. STAR CLUBBEGUM ROKIYA LANE , Within HMC area ,APAS Fund, Ward No.45 Defect Liability Period: 01 Year.	APAS/01/173/158/0003	3,49,481.00	6,990.00	20 Days
32	Constraction of new drain with cover slab from PRAGATI SANGHA CLUB And H/O MAULI RANJAN BHATTARCHARJYA at SANTI NAGAR 4TH BYE LANE , Within HMC area ,APAS Fund, Ward No.45 Defect Liability Period: 01 Year.	APAS/01/173/162/0003	3,49,343.00	6,987.00	20 Days
33	Constraction of new drain with cover slab at BADAL BOSE SARANI 2ND BYE LANE , Within HMC area ,APAS Fund, Ward No.45 Defect Liability Period: 01 Year.	APAS/01/173/168/0002	3,49,137.00	6,983.00	20 Days
34	Constraction of new drain with cover slab from 47 to 73/18 , 53/10 to 73/21 , 54/10 to 73/18 , 57 to 54/1/1/3 , 54/1/8 to 77/1 Dakshin Baksara 1st Bye Lane , Within HMC area ,APAS Fund, Ward No.41 Defect Liability Period: 01 Year.	APAS/01/173/198/0003	3,49,309.00	6,986.00	20 Days
35	Constraction of new drain with cover slab at 179 to 180 Andul Road , Within HMC area ,APAS Fund, Ward No.39 Defect Liability Period: 01 Year.	APAS/01/173/259/0003	3,49,412.00	6,988.00	20 Days
36	Constraction of new drain with cover slab from H/O AKIB MULLICK to RAHAMAT MULLICKS RESIDENCE (75.00 M LENGTH APPROX) , Within HMC area ,APAS Fund, Ward No.47 Defect Liability Period: 01 Year.	APAS/01/172/56/0003	3,74,728.00	7,495.00	20 Days
37	Constraction of new drain with cover slab from 61/10 to 50 at C Road , Within HMC area ,APAS Fund, Ward No.7 Defect Liability Period: 01 Year.	APAS/01/170/82/0002	3,99,571.00	7,991.00	20 Days
38	Construction And Renovation of of drain with cover slab from H/O Sovan Ganguly to H/O Niva Dey via H/O Arun Majumder to H/O Chandrani Chokraborty Within HMC ,APAS Fund,Ward No.45 Defect Liability Period: 01 Year.	APAS/01/173/161/0003	1,49,305.00	2,986.00	20 Days

39	<p>Constraction of new drain with cover slab from H/O PANCHU POREL, A.T.GHOSH ROAD 4TH BYE LANE, Within HMC area ,APAS Fund, Ward No.47</p> <p>Defect Liability Period: 01 Year.</p>	APAS/01/172/87/0003	4,97,679.00	9,954.00	20 Days
40	<p>Constraction of new drain with cover slab from 12 to 4 'A' road and 11 to 8/9.'A' road and 20 to 22 'A' ROAD , Within HMC area ,APAS Fund, Ward No.7</p> <p>Defect Liability Period: 01 Year.</p>	APAS/01/170/90/0001	3,99,571.00	7,991.00	20 Days
41	<p>Construction and Renovation of drain with cover slab at 7,8,7/1/1 Brindaban Mallick Lane , 22/10 Kala Chad Nandi Lane, Within HMC area ,APAS Fund, Ward No.23</p> <p>Defect Liability Period: 01 Year.</p>	APAS/01/172/207/0002	1,98,556.00	3,971.00	20 Days
42	<p>Constraction of new drain with cover slab from 73 to 77, TRIPURA ROY LANE , Within HMC area ,APAS Fund, Ward No.11</p> <p>Defect Liability Period: 01 Year.</p>	APAS/01/170/137/0002	3,90,741.00	7,815.00	20 Days
43	<p>Constraction of new cover drain slab from BESIDE GHATAK PARA MANDIR , Within HMC area ,APAS Fund, Ward No.49</p> <p>Defect Liability Period: 01 Year.</p>	APAS/01/172/136/0003	3,99,256.00	7,985.00	20 Days
44	<p>Constraction of new drain with cover slab at 103/3, Atindra Mukherjee Lane onward Raj Banshi Jaiswal of 104 , Within HMC area ,APAS Fund, Ward No.31</p> <p>Defect Liability Period: 01 Year.</p>	APAS/01/171/249/0002	4,09,372.00	8,187.00	20 Days
45	<p>Constraction of new drain with cover slab from 10, P.M. Bustee 1st Bye Lane to G.T. Road junction , Within HMC area ,APAS Fund, Ward No.31</p> <p>Defect Liability Period: 01 Year.</p>	APAS/01/171/235/0002	4,19,752.00	8,395.00	20 Days
46	<p>Constraction of new drain with cover slab from 71/5 to 71/13 C road , Within HMC area ,APAS Fund, Ward No.7</p> <p>Defect Liability Period: 01 Year.</p>	APAS/01/170/83/0002	4,49,908.00	8,998.00	20 Days
47	<p>Constraction of new drain with cover slab at places in Shibtala Lane , Within HMC area ,APAS Fund, Ward No.32</p> <p>Defect Liability Period: 01 Year.</p>	APAS/01/171/232/0003	4,49,632.00	8,993.00	20 Days
48	<p>Constraction of new drain with cover slab near 125, TRIPURA ROY LANE , Within HMC area ,APAS Fund, Ward No.11</p> <p>Defect Liability Period: 01 Year.</p>	APAS/01/170/136/0001	4,98,118.00	9,962.00	20 Days

49	Constraction of new drain with cover slab from 95/A, ARABINDA ROAD to 29 , Within HMC area ,APAS Fund, Ward No.11 Defect Liability Period: 01 Year.	APAS/01/170/136/003	4,99,946.00	9,999.00	20 Days
50	Constraction of new drain with cover slab from 54/4 to 12/1, PILKHANA 1ST BYE LANE , Within HMC area ,APAS Fund, Ward No.15 Defect Liability Period: 01 Year.	APAS/01/170/180/001	4,98,395.00	9,968.00	20 Days
51	Constraction of new drain with cover slab from 59, 60, 54/2, 44/3, SANATAN MISTRY LANE , Within HMC area ,APAS Fund, Ward No.15 Defect Liability Period: 01 Year.	APAS/01/170/181/001	4,98,659.00	9,973.00	20 Days
52	Constraction of new drain with cover slab at DHARSA GOVT. COLONY approach road from H/O ASIS CHAKRABORTY to SANKAR SETT, Within HMC area ,APAS Fund, Ward No.47 Defect Liability Period: 01 Year.	APAS/01/172/78/0004	4,98,058.00	9,961.00	20 Days
53	Constraction of new drain with cover slab from 'PURBA PALLY CLUB' to H/O SOMANTH PATTANAYAK, A.T.GHOSH ROAD 4TH BYE LANE, Within HMC area ,APAS Fund, Ward No.47 Defect Liability Period: 01 Year.	APAS/01/172/87/0002	4,99,973.00	9,999.00	20 Days
54	Constraction of new drain with cover slab from 130to 137 of 'C' Road , Within HMC area ,APAS Fund, Ward No.7 Defect Liability Period: 01 Year.	APAS/01/170/87/0002	3,90,741.00	7,815.00	20 Days
55	Constraction of new drain with cover slab at URJA PARA RAHAMAT NAGAR from H/O MONDAL to H/O MAMONI BOLEN, Within HMC area ,APAS Fund, Ward No.47 Defect Liability Period: 01 Year.	APAS/01/172/94/0002	4,99,332.00	9,987.00	20 Days
56	Constraction of new drain with cover slab from H/O PRABIR PANJA to H/O KASHI SHAW AT KAMAR DANGA CHASIR MATH (50 M LENGTH) , Within HMC area ,APAS Fund, Ward No.48 Defect Liability Period: 01 Year.	APAS/01/172/106/0001	4,99,741.00	9,995.00	20 Days
57	Constraction of new drain with cover slab from MODERN NUSERY to NANDI PARA LANE , Within HMC area ,APAS Fund, Ward No.48 Defect Liability Period: 01 Year.	APAS/01/172/110/0002	4,98,118.00	9,962.00	20 Days
58	Constraction of new drain with cover slab from H/O LT. JIBAN CHAKRABORTY to H/O PANKAJ PAUL NEAR ADARSHA SANGHA CLUB , Within HMC area ,APAS Fund, Ward No.48 Defect Liability Period: 01 Year.	APAS/01/172/113/0001	4,97,691.00	9,954.00	20 Days

59	Constraction of new drain with cover slab from H/O UTTAM HAZRA TO H/O CHANDAN CHATTERJEE at MANIK PIRTALA LANE , Within HMC area ,APAS Fund, Ward No.49 Defect Liability Period: 01 Year.	APAS/01/172/122/003	4,98,716.00	9,974.00	20 Days
60	Constraction of new drain with cover slab from H/O ARUN MONDAL to H/O PRADIP HAZRA , BEHIND OF ARATI COTTON MILL , Within HMC area ,APAS Fund, Ward No.49 Defect Liability Period: 01 Year.	APAS/01/172/124/002	4,97,679.00	9,954.00	20 Days
61	Constraction of new drain with cover slab from H/O RATAN MONDAL to H/O NARAYAN MONDAL (NEAR KALI MANDIR) , Within HMC area ,APAS Fund, Ward No.49 Defect Liability Period: 01 Year.	APAS/01/172/124/003	4,99,184.00	9,984.00	20 Days
62	Constraction of new drain with cover slab from H/O BARUN PATRA via SASTI NARAYAN ECO PARK of DRAINAGE CANEL ROAD , Within HMC area ,APAS Fund, Ward No.49 Defect Liability Period: 01 Year.	APAS/01/172/135/001	4,98,201.00	9,964.00	20 Days
63	Constraction of new drain with cover slab from 17 to 34, E ROAD , Within HMC area ,APAS Fund, Ward No.9 Defect Liability Period: 01 Year.	APAS/01/172/163/002	4,99,818.00	9,996.00	20 Days
64	Constraction of new drain with cover slab from P-64 to P-41/23, NATABAR PAL ROAD , Within HMC area ,APAS Fund, Ward No.9 Defect Liability Period: 01 Year.	APAS/01/172/166/002	4,98,585.00	9,972.00	20 Days
65	Constraction of new drain with cover slab at V ROAD , Within HMC area ,APAS Fund, Ward No.9 Defect Liability Period: 01 Year.	APAS/01/172/167/002	4,99,741.00	9,995.00	20 Days
66	Constraction of new drain with cover slab near H/O BISWARUP DAS at V Road, Within HMC area ,APAS Fund, Ward No.9 Defect Liability Period: 01 Year.	APAS/01/172/172/002	4,97,855.00	9,957.00	20 Days
67	Constraction of new drain with cover slab from 124/10, MAHENDRA BHATTACHARYA ROAD to 125, MAHENDRA BHATTACHARYA ROAD, Within HMC area ,APAS Fund, Ward No.43 Defect Liability Period: 01 Year.	APAS/01/172/229/001	4,99,051.00	9,981.00	20 Days

Date and Time Schedule:

Sl. No.	Particulars	Date & Time
1	Date of uploading of N.I.T. & other Documents (online)	24.11.2025 6:00 P.M
2	Documents download/sell start date (Online)	24.11.2025 6:00 P.M
3	Bid submission start date (On line)	24.11.2025 6:00 P.M

4	Document Download/Sell End Date	26.12.2025 10:00 A.M
5	Bid Submission closing date (On line)	26.12.2025 10:00 A.M
6	Date for opening of Part-I proposal (online)	29.12.2025 2:00 P.M or Later
7	Date of uploading list for Technically Qualified Bidder (online)	INTIMATED AFTERWARDS
8	Date for opening of Financial Proposal (Online)	INTIMATED AFTERWARDS

Eligibility of Contractor [for 1st Call]

i) Intending tenderers should produce credentials of a similar nature of work, of minimum value of 40% of the estimated amount put to tender during Five (5) years prior to the date of issue of the tender notice Or (ii) Intending tenderers should produce credentials of a similar nature of 2 work each of minimum value of 30% of the estimated amount put to tender during last five (5) years prior to the date of issue of the tender notice. Or (iii) Intending tenderers should produce credentials of one (1) single running work of similar nature of the minimum value of 80% or more and value of which is not less than the desire value at (i) above In case of running works, only those tenderers who will submit the certificate of satisfactory running work from their concerned Executive Engineer of equivalent authority will be eligible for the tender. In the required certificate it should be clearly stated that the work is in progress satisfactorily and also that no penal action has been initiated against the executed agency, i.e the tenderer. (Vide notification No. 04-A/PW/O/10C-02/14 Dt:- 18.03.2015)

Defect Liability Period:

Defect liability period of this project is equal to 3 months/1 year/ 3 years/5 years (as specified in the enclosed BOQ) & it would also be guided by the PWD Notification no. 5951-PW/L&A/2M-175/2017 dated 02/11/2017 read with Notification No. 5784-PW/L&A/2M-175/2017 DATED 02/09/2017 & Notification no.52-CRC/2M-06/2014, dated 27/12/2014 & 1M-32/23/285-R/PL DATED 02/08/2014.

NB: - 1) Intending bidder may download the tender document from the website <https://wbtenders.gov.in>. directly with the help of Digital Signature Certificate.

2) Cost of tender paper and earnest money should be deposited online by RTGS/NEFT in favor of MUNICIPAL AFFAIRS DEPARTMENT // URBAN LOCAL BODIES // HOWRAH MC.

3) Participants shall have to abide by all applicable clauses, rules, regulations, laws, acts/etc including environmental norms/standards as laid down by the Govt. for time to time & in force at present or any other applicable rules in force which are relevant in the context of job or would be in force during the period of contract.

4) In case of any dispute for confirmatory testing, the report of NABL accredited Laboratories/IIT/CRRI/RBRI will govern.

5) **As per memorandum no- 4608-F(Y) dt:-18 july 2018** of additional chief secretary, Finance department, Govt. of West Bengal, Additional performance security is required when the bid rate is 80% or less of the estimate put to tender and no increase in scope of work of projects during execution phase- Additional performance security @ 10% of the tendered amount shall be obtained from the successful bidder if the accepted bid value is 80% or less of the estimate put to tender. The additional performance security shall be submitted in the form of Bank Guarantee from any scheduled bank before issuance of the work order. If the bidder fails to submit the additional performance security within seven working days from the date of issuance of letter to acceptance, his earnest money will be forfeited and other necessary actions as per NIT like blacklisting of the contractor, etc, may be taken. The bank Guarantee shall have to be valid up to end of the contract period and shall be renewed accordingly, if required. The bank guarantee shall be returned immediately on successful competition of the contract. If the bidder fails to complete the work successfully, the additional performance security shall be forfeited at any time during the pendency of the contract period after serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the progressive bills of the contractor as per relevant clause of the contract shall in no way altered/affected by provision of the additional performance security.

7) Originals of above certificates/license etc. may have to be shown if required.

8.1 Taxes & duties to be borne by the Contractor:

It may again be reiterated that Income Tax, Royalty, Construction Workers Welfare Cess and similar other statutory levy/Cess etc., will have to be borne by the contractor while executing the work.

8.2 Site inspection before submission of tender:

Before submitting any tender, the intending tenderer should make themselves acquainted thoroughly with the local conditions prevailing at site by actual inspection and taking into consideration all factors and difficulties likely to be involved in the execution of work in all respect and no claim whatsoever will be entertained on these account afterwards.

9. Payment:

The payment for R/A bills & final bill for any work will be made according to the availability of fund and no financial claim in case of any delay in payment will be entertained.

9.2 No escalation of cost is permissible and the Agency shall be barred from approaching the authority to claim escalation cost for reasons whatsoever.

9.3 The agency should possess the requisite and relevant equipments and machineries for the work. If equipments and machineries are not deployed as per the undertaking given by the contractor, the Engineer in charge is authorized to stop the work and direct the contract to

deploy them immediately. If the contractor fails to carry out the direction, then the authority may take appropriate action including forfeiture of EMD and cancellation of the work order.

9.4 Road dust control and compliance of Construction & Demolition Waste Rules.:

Preventive measures to be taken: -

- a) Wrapping of construction area / buildings with geo textile fabric, installing dust barriers, or other actions, as appropriate for the location.
- b) Applying water and maintain soil in visible damp or crusted condition for temporary stabilization.
- c) Applying water prior to leveling or any other earth moving activity to keep the soil moist throughout the process.
- d) Limiting vehicle speeds to 15 mph on the work site.
- e) Cleaning wheels and undercarriage of haul trucks prior to leaving construction site.
- f) Applying and maintaining dust suppressant on haul routes.
- g) Applying a cover or screen to stockpiles and stabilize stockpiles at completion of activity by water and maintain a dust palliative to all outer surfaces of the stockpiles.
- h) Stabilizing surface soils where loaders, support equipment and vehicles should operate by using water and maintain surface soils in a stabilized condition where loaders, support equipment and vehicles will operate.
- i) Stabilizing adjacent disturbed soils following paving activities with immediate landscaping activity or installation of vegetative or rock cover.
- j) Maintaining dust control during working hours and clean track at the end of the work shift/day.
- k) Stabilizing sloping surfaces using soil binders vegetation or ground cover can effectively stabilize the slope.
- l) Disposal of debris in consultation with the local authorities following proper environmental management practice.
- m) During construction work, including cutting of marbles, ambient noise level should not exceed more than 65 db (A).

Practice to be discarded: -

- a) Disposal of debris indiscriminately.
- b) Allowing the vehicles to run at high speed within the work site.
- c) Cutting materials without proper dust control / noise control facility.
- d) Keeping materials without effective cover.
- e) Keeping materials without effective cover.
- f) Allowing access to the work area except workers to limit soil disturbance Access may be prevented by fencing, ditches, vegetation, berms or other suitable barrier.
- g) Leaving the soil, sand and cement stack uncovered.
- h) Keeping materials or debris on the roads or pavements.

9.5 Provision of black listing:

- i) Submission of false/ misleading credential or documents during the tender process.
- ii) Poor quality of work.
- iii) Poor performance in execution of the work.
- iv) Misconduct or non-compliance of the instruction of the authority.
- v) Negligence/failure to maintain the work within the stipulated time frame during the defect liability period.

9.6 Termination of Contract/ Work Order:

The authority may terminate the contract/work order due to the following reasons.

- i) Poor Progress of work.

- ii) Poor Quality of work.
- iii) Adoption of any unfair means during execution of work.
- iv) Violation/Non-compliance of any instructions of the authority.

For termination of the contract/work, the authority will issue a 7 days notice to the agency/contractor to make up the discrepancy/shortfall of the work as instructed by the authority, failing which the contract/work order will be terminated with forfeiture of E.M.D., S.D., Performance Security etc.

9.7 Discretion of the authority inviting tender - The tender inviting authority reserves the right to accept or to reject any or all applications/tenders without assigning any reason whatsoever. On matters of dispute authority decision shall be final and binding. The quantity of work indicated above is provisional and should not be taken as firm. The extent to which the work would be actually executed will depend on the final decision of the TIA. They however reserves the right to reduce the quantity even substantially without assigning any reason thereof and take up the same otherwise for which no compensation is payable under any circumstances.

Before issuance of the WORK ORDER, the tender inviting authority may verify the credential and other documents of the lowest tenderer if found necessary. After verification if it is found that the documents submitted by the lowest tenderer is either manufactured or false in that case work order will not be issued in favour of the said Tenderer under any circumstance.

Sd/-
Assistant Engineer
Howrah Municipal Corporation
Dated: 31.10.2025

No. WB-HMC/TN/ED/S&D/ 26/2025-2026

Copy to:-

(1) Hon'ble Chairman, B.O.A., HMC (2) Commissioner, HMC (3) P.A. to Chief Secretary, Govt. of W.B. (4) P.A. to Principal Secretary, UD & MA, Govt. of W.B (5) Dy. Commissioner-II, HMC (6) C.O.F.H.M.C. (7) Engineering Accounts, HMC (8) Borough- I, to VII HMC, (9) Sabhadhipati Zilla Parishad, Howrah (10) Chief Engg. K.M.D.A, 19, G.T.Road, Howrah, (11) Asst.Engg.PWD How, Constn Sub Divn.No.1, 2, M.G.Road, Howrah, (12) R.A.O, HMC (Govt. Audit) (13) Engg. Accounts, HMC (14) I.T.Department, HMC for publication in website (15) Office Copy.

Assistant Engineer
Howrah Municipal Corporation